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Bihar State Power Generation Company Ltd 
(A Government of Bihar Undertaking) 

NIT No.: 06/PR/BSPGCL/2024 

REQUEST FOR PROPOSAL 
 
 

FOR PROCUREMENT OF SOLAR POWER FROM GRID 
CONNECTED (02 MW TO 20 MW (AC) CAPACITY) SOLAR PV 
POWER PROJECT (GROUND MOUNTED WITH RAISED 
STRUCTURE) TO BE CONSTRUCTED UNDER RESCO MODE 
ON PRIVATE POND IN THE STATE OF BIHAR THROUGH 
TARIFF-BASED COMPETITIVE BIDDING FOR TOTAL 
CUMULATIVE CAPACITY OF 20 MW (AC). 

 
 
 
 
 
 
 
 

ISSUED BY: 

Bihar State Power Generation Company Ltd. (BSPGCL) 
(A Government of Bihar Undertaking) 

5th Floor, Vidyut Bhawan-I, Bailey Road, 
Patna – 800021. Bihar, India. 
Contact Details: 7763813863 

Website: https://bspgcl.bihar.gov.in Email: chiefengineerbspgcl@gmail.com 
 
 

 
Bid Document Cost: INR 25,000/- (Plus 18% GST) 

https://bspgcl.bihar.gov.in/
mailto:chiefengineerbspgcl@gmail.com
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DISCLAIMER 

The information contained in this Request for Proposal (hereafter referred to as “RFP” or 

subsequently provided to Applicant(s), whether verbally or in documentary or any other 

form, by or on behalf of the Company or any of its employees or advisors, is provided to 

Applicant(s) on the terms and conditions set out in this RFP and such other terms and 

conditions subject to which such information is provided. 

This RFP is not an agreement and is neither an offer nor invitation by the Company to the 

prospective Applicants or any other person. The purpose of this RFP is to provide 

interested parties with information that may be useful to them in the formulation of their 

application for qualification and thus Proposal pursuant to this RFP (the “Application”). 

This RFP includes statements, which reflect various assumptions and assessments arrived 

at by the Company in relation to the Project/s. Such assumptions, assessments and 

statements do not purport to contain all the information that each Applicant may require. 

This RFP may not be appropriate for all persons, and it is not possible for the Company, its 

employees or advisors to consider the objectives, financial situation and particular needs of 

each party who reads or uses this RFP. The assumptions, assessments, statements and 

information contained in this RFP may not be complete, accurate, adequate or correct. 

Each Applicant should therefore, conduct its own investigations and analysis and should 

check the accuracy, adequacy, correctness, reliability and completeness of the 

assumptions, assessments, statements and information contained in this RFP and obtain 

independent advice from appropriate sources. 

Information provided in this RFP to the Applicant(s) is on a wide range of matters, some of 

which may depend upon interpretation of law. The information given is not intended to be 

an exhaustive account of statutory requirements and should not be regarded as a complete 

or authoritative statement of law. BSPGCL accepts no responsibility for the accuracy or 

otherwise for any interpretation or opinion on law expressed herein. 

BSPGCL, its employees and advisors make no representation or warranty and shall have 

no liability to any person, including any Applicant or Bidder, under any law, statute, rules 

or regulations or tort, principles of restitution or unjust enrichment or otherwise for any 

loss, damages, cost or expense which may arise from or be incurred or suffered on account 

of anything contained in this RFP or otherwise, including the accuracy, adequacy, 

correctness, completeness or reliability of the RFP and any assessment, assumption, 

statement or information contained therein or deemed to form part of this RFP or arising in 

any way with Proposal of Applicants for participation in the Bidding Process. 

BSPGCL also accepts no liability of any nature whether resulting from negligence or 

otherwise howsoever caused arising from reliance of any Applicant upon the statements 

contained in this RFP. 
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BSPGCL may, in its absolute discretion but without being under any obligation to do 

so, update, amend or supplement the information, assessment or assumptions 

contained in this RFP. The issue of this RFP does not imply that BSPGCL is bound to 

select and shortlist Applications and BSPGCL reserves the right to reject all or any of 

the Applications or Bids without assigning any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the preparation and 

submission of its Application including but not limited to preparation, copying, postage, 

delivery fees, expenses associated with any demonstrations or presentations which may be 

required by BSPGCL or any other costs incurred in connection with or relating to its 

Application. All such costs and expenses will remain with the Applicant and BSPGCL 

shall not be liable in any manner whatsoever for the same or for any other costs or other 

expenses incurred by an Applicant in preparation or submission of the Application, 

regardless of the conduct or outcome of the Bidding Process. Prospective Bidders 

acknowledges and agrees that BSPGCL in its sole discretion, may reject any and all 

proposals made by SPD, and also may cancel this RFP at any time without assigning any 

reason. 
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INTRODUCTION 

Government of India has always shown its willingness to fight climate change. The 

country’s vision is to achieve Net Zero Emissions by 2070, in addition to attaining the short-term 

targets which include: Increasing renewables capacity to 500 GW by 2030, Meeting 50% of 

energy requirements from renewables, reducing cumulative emissions by one billion tonnes by 

2030, and reducing emissions intensity of India’s gross domestic product (GDP) by 45% by 

2030. India's experience will be valuable to other developing nations as they translate their 

climate pledges into actions and undertake energy transitions towards a more sustainable energy 

future.  To achieve this target, Govt. of Bihar has also notified a Bihar Policy for Promotion of 

Bihar New & Renewable Sources, 2017. 

 
The geographical condition of Bihar is such that harnessing potential of wind, hydel etc. 

are limited. Solar energy is the major source of renewable energy that can be tapped in the State. 

Majority portion of the land in Bihar is agricultural land and that cannot be beneficial to install 

Solar Power Plants. Some portion of the land in north area of the State remains water logged for 

3-6 months of a year due to which fishing/other agricultural products are possible to grow in 

such type of the land. Such portion of the land may be used for installation of Solar Power 

Project in the form of ground mounted by increasing the height of module mounting structure. 

Further, manmade ponds where water is available for 8-9 months of a year may also be used for 

installing ground mounted with raised structure solar power projects. 

 
This form of installation of solar project encourage the concept of “Niche Machhli Upar 

Bijli” where solar power will be generated from the solar plant installed over the pond with 

ground mounted raised structure and under it fisheries activity/agricultural produce will be 

carried out. It not only increases the use of renewable energy in the State but also serves as 

double source of income to the farmers of Bihar where they can sell the generated electricity to 

DISCOMs around the year and earns from fisheries activities/agricultural produce. 
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INVITATION FOR BIDS (IFB) 

FOR PROCUREMENT OF SOLAR POWER FROM GRID CONNECTED 02 MW TO 20 MW 
AC CAPACITY SOLAR PV POWER PROJECT (GROUND MOUNTED WITH RAISED 
STRUCTURE OVER POND) TO BE CONSTRUCTED UNDER RESCO MODE ON PRIVATE 
POND IN THE STATE OF BIHAR THROUGH TARIFF-BASED COMPETITIVE BIDDING 
FOR TOTAL CUMULATIVE CAPACITY OF 20 MW (AC). 

 
(BIDDING UNDER E-TENDERING NORMS) 

 
 

1.1. Bihar State Power Generation Company Limited (BSPGCL), is nominated as Nodal 

Agency/implementing agency for installation of ground mounted solar power plant above 1 MW on 

unused/infertile land in the state of Bihar. 

1.2. As part of the Government of Bihar target and in line with Bihar Policy for Promotion of New 

and Renewable Energy Sources, 2017, BSPGCL intends to invite Request for Proposal (RFP) 

from the prospective Solar PV Plant Developer (SPD) for setting up grid connected 02 MW to 

20 MW AC capacity solar PV power project (ground mounted with raised structure over pond) 

to be constructed under RESCO mode on private pond in the state of Bihar. This RFP document 

has been prepared in line with the guideline issued by Ministry of Power (MoP) vide its 

resolution no. 27/01/2023-RCM dated 28.07.2023 “Guidelines for Tariff Based Competitive 

Bidding Process for Procurement of Power from Grid Connected Solar PV Power Projects”. 

1.3. State DISCOMs (NBPDCL and SBPDCL) shall enter into Power Purchase Agreement (PPA) with 

the successful Bidder for purchase of Solar Power for a period of 25 years based on the terms, 

conditions and provisions of the RFP. 
2. OVERVIEW OF THE RFP 

 
2.1. SPD selected by BSPGCL based on this RFP, shall set up grid connected 02 MW to 20 MW AC 

capacity solar PV power project (ground mounted with raised structure over pond) under RESCO 

mode on private pond in the state of Bihar in accordance with the provisions of this RFP document 

and standard Power Purchase Agreement (PPA). 

2.2. State DISCOMs (NBPDCL and SBPDCL) under facilitation from BSPGCL, shall enter into PPA 

with successful SPD for a period of 25 years from the date as per the provisions of PPA. The tariff 

to be quoted by the Bidder shall be in Rs. per kWh fixed for entire duration of the PPA, however 

the successful Bidder shall pay to BSPGCL service charges as applicable towards administrative 

overheads for coordination with State authorities and others, DISCOMs/STU/CTU, pre- 

commissioning etc. 

2.3. Bidders can submit their bid by offering single tariff only for their project, which shall be 

applicable for all 25 years. 

2.4. If the Project is transferred or sold to a third party during its tenure (after initial lock-in period of 1 

year after COD), BSPGCL/DISCOMs will retain full rights to operationalize the PPA with the 

third party, which will be under full obligation to honour all the obligations and terms & 

conditions of the PPA. In such cases, selected Bidder shall be under obligation to inform 

BSPGCL/DISCOMs before transfer of project to third party. 
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3. PROPOSAL OF TECHNOLOGY & ELIGIBLE PROJECTS UNDER THIS RFP 

The project capacity to be quoted by the bidder must be minimum 2 MW (AC) and in multiple of 01 

MW maximum upto 20 MW (AC). The total cumulative capacity under this RFP will be 20 MW 

(AC). The selection of solar PV modules technology would be technology agnostic to suit the solar 

project where humidity levels are high and moisture ingress is more. The modules with suitable 

quality back sheets, glass to glass packed modules or any modules with suitable technology shall be 

used. The structures, modules used shall have proven design and demonstrated performance. Mono 

PERC module manufactured by latest ALMM of MNRE with or without trackers may be installed. 

Only commercially established and operational technologies can be used to minimize the 

technological risk and to achieve timely commissioning of the Project. 

 
4. GUIDELINES FOR IMPLEMETATION OF THE RFP 

4.1. Developer shall provide a suitable monitoring mechanism, to analyse the performance of project 

and carry out random checks to verify compliance of quality standards. Developer shall also lay 

down conditions in order to meet forecasting and scheduling requirements by BERC/SLDC/ 

DISCOMs. 

 
5. GENERAL 

5.1. The complete RFP Documents are available at portal https:/eproc2.bihar.gov.in. Bidders shall 

download the RFP Documents from the portal https:/eproc2.bihar.gov.in as per the provisions 

available therein. Interested bidders have to necessarily register themselves on the portal to 

participate in the bidding under this invitation for bids. It shall be the sole responsibility of the 

interested bidders to get themselves registered at the aforesaid portal for which they are required to 

contact for proper uploading of the bids on the portal namely https://eproc2.bihar.gov.in 

(hereinafter referred to as the ‘portal’), it shall be the sole responsibility of the bidders to apprise 

themselves adequately regarding all the relevant procedures and provisions as detailed in the 

portal. 

5.2. BSPGCL in no case shall be responsible for any issues related to timely or properly uploading/ 

submission of the bid in accordance with the relevant provisions in Bidding Documents. 

5.3. A Single Stage, Two Envelope Bidding Procedure through eproc2 will be adopted and will proceed 

as detailed in the RFP Documents. Bidding will be conducted through the competitive bidding 

procedures as per the provisions of ITB and the contract shall be executed as per the provisions of 

the RFP. It shall be noted that the respective rights of the BSPGCL and the Bidder/SPD shall be 

governed by the RFP Documents. 

5.4. Bidder shall submit bid proposal along with non-refundable Document Fees and Earnest Money 

Deposit (EMD) complete in all respect as per the Bid Information Sheet. Techno-Commercial bids 

will be opened online as per the Bid Information Sheet in presence of authorized representatives of 

bidders who wish to be present. Bid proposals received without the prescribed Document Fees 

https://www.eproc2.bihar.gov.in/
https://www.eproc2.bihar.gov.in/
https://eproc2.bihar.gov.in/
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and/or, Bid Processing Fees and/or Earnest Money Deposit (EMD) shall be considered as non- 

responsive. 

5.5. BSPGCL reserves the right to cancel/ amend/withdraw this invitation for bids without assigning 

any reason and shall bear no liability whatsoever consequent upon such a decision. 

 
6. INTERPRETATIONS 

6.1. Words comprising the singular shall include the plural & vice versa. 

6.2. An applicable law shall be construed as reference to such applicable law including its amendments 

or re-enactments from time to time. 

6.3. A time of day shall save as otherwise provided in any agreement or document be construed as a 

reference to Indian Standard Time. 

6.4. Different parts of this contract are to be taken as mutually explanatory and supplementary to each 

other and if there is any differentiation between or among the parts of this contract, they shall be 

interpreted in a harmonious manner so as to give effect to each part. 

6.5. The table of contents and any headings or sub headings in the RFP has been inserted for case of 

reference only & shall not affect the interpretation of this RFP. 
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7. BID INFORMATION SHEET 

The brief details of the NIT No. 06 /PR/BSPGCL/2024 are as under: 
 

S. No. Activity Duration 
 
1. 

Online Publish/Download date of Tender 
documents 

From   15/10/2024(15:00 Hrs) onwards. 

 
 

2 

Cost of Bidding Document, Bid 
processing fee & E-tender processing 
charges. 
(submission of cost of bidding 
document is mandatory for all 
bidders, No exemption for SSI/ NSIC/ 
MSME registered agency) 

1. Non-refundable Cost of Bidding Document Fee of INR 
25,000.00 Plus GST (@18%) to be paid through RTGS/online 
in favour of “Bihar State Power Generation Company Ltd." 
payable at “Patna” along with the Response to RFP. 
2. E-tender Processing Charges as per eproc2 to be paid 

through online mode i.e. internet payment gateway 
(Debit/credit card, Net banking, NEFT, RTGS). 

 
3. 

 
Pre-bid conference and venue 

Pre-Bid Meeting will be held via Online/Offline Mode on 
22.10.2024 at 11.00 Hrs. 
Venue: Conference Hall, 5th Floor, Vidyut Bhawan, Building 
No.1, Bailey Road, Patna – 800021. 

4. Last Date of Online Sale of Tender 
Document 

12.11. 2024 up to 14:00 Hrs. (https://eproc2.bihar.gov.in) 

5. Date/Time for submission/ uploading of 
offer/Bid (ONLINE) 

12.11. 2024  up to 16:00 Hrs. (https://eproc2.bihar.gov.in) 

6. Physical submission of proof of Tender 
document fee, Bid Processing Fee and 
EMD 

12.11. 2024 at 16:00 Hrs 

7. Date & time for opening of Technical 
Bid 

12.11. 2024 at 17:00 Hrs onwards. (https://eproc2.bihar.gov.in) 

8. Validity of Bid 180 days from the date of opening of Financial Bid. 

 
 
9. 

Bid Security (EMD) INR 10 Lakh/MW to be submitted in the form of Bank 
Demand Draft or BG or Payment on Order Instrument in 
favour of “Bihar State Power Generation Company Limited" 
payable at “Patna” along with the Response to NIT. 

10. Date time and place of 
opening of Financial Bid 

Date shall be informed to technically qualified bidder. 
(https://eproc2.bihar.gov.in) 

11. Online E-Reverse Auction Request 
Schedule 

E-Reverse Auction Request Schedule will be communicated 
after completion of evaluation of Financial Bid (Bid- Part-II). 
The qualified bidders will be informed accordingly. 

Note: 
1. Bidders are requested to register themselves for Online Pre-bid conference on or before 22.10.2024 

(till 04:00 PM). Please submit following details for registration: 
Contact Person:, Mob No: , Company name: , Email ID: 

Above details to be submitted on mail Id ‘chiefengineerbspgcl@gmail.com’. 
2. Bids must be submitted strictly in accordance with Section-II, Instructions to Bidders (ITB) 

depending upon Type of Tender as mentioned in Bid Information Sheet. The ITB is an integral and 
inseparable part of the tender document for NIT No.06/PR/BSPGCL/2024. 

3. Bidder(s) are advised to quote strictly as per terms and conditions of the tender document for NIT 
No. .../PR/BSPGCL/2024 and not to stipulate any deviations/ exceptions. 

4. Any bidder, who meets the Qualifying Requirement and wishes to quote against this NIT, may 
download the complete tender document along with its amendment(s) if any from on the Portal of 
e-proc (https://eproc2.bihar.gov.in) and submit their Bid complete in all respect as per terms & 
conditions of tender document for NIT No.: 06/PR/BSPGCL/2024on or before the due date of bid 
submission. 

5. Clarification(s)/ Corrigendum(s) if any shall also be available on above referred websites. 

https://eproc2.bihar.gov.in/
https://eproc2.bihar.gov.in/
https://eproc2.bihar.gov.in/
https://eproc2.bihar.gov.in/
mailto:chiefengineerbspgcl@gmail.com
https://eproc2.bihar.gov.in/
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6. Prospective Bidders are requested to remain updated for any notices/amendments/clarifications etc. 
to the NIT document through the websites https://eproc2.bihar.gov.in. 

7. eProc 2.0 Help Desk Address: mjunction services limited, RJ Complex, 2nd Floor, Canara Bank 
Campus, Khajpura, Ashiana Road, P.S. - Shastri Nagar, Patna 800 014, Bihar. Toll Free Number: 
1800 572 6571, Email Id: eproc2support@bihar.gov.in, Working Hours: 8AM to 7PM (All days in 
week except Sunday and few selected state holidays). 

https://eproc2.bihar.gov.in/
mailto:eproc2support@bihar.gov.in
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Preamble 

 
This part (Section - II) of the RFP Documents provides the information necessary for bidders to 

prepare responsive bids, in accordance with the requirements of BSPGCL. It also provides 

information on bid submission and uploading the bid on portal https://eproc2.bihar.gov.in bid opening, 

evaluation and on contract award. This Section (Section II) contains provisions that are to be used 

unchanged unless consists of provisions that supplement, amend, or specify in detail, information or 

requirements included in RFP and that are specific to each procurement, states otherwise. 

 
Bidders may note that the respective rights of the BSPGCL/DISCOM and Bidders/ Contractors shall be 

governed by the RFP Documents/ Contracts signed between the BSPGCL/DISCOM and the Contractor 

for the respective package(s). The provisions of RFP Documents shall always prevail over any other 

documents in case of contradiction. 

 
Further in all matters arising out of the provisions of this Section - II and the RFP Documents, the 

laws of the Union of India and State of Bihar regulations shall be the governing laws and Hon’ble High court 

of Patna shall have exclusive jurisdiction. 

https://eproc2.bihar.gov.in/
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1. OBTAINING RFP DOCUMENTS 
 

The RFP document can be downloaded from the website of E-PROC https://eproc2.bihar.gov.in 
 

Note: Interested Bidders have to download the official copy of RFP & other documents after  

login into the e-proc website by using the Login ID & Password provided by e-proc during 

registration. The Bidder shall only be eligible to submit/ upload the bid document only after logging 

into the e-proc portal and downloading the official copy of RFP. 

 

2. COST OF RFP DOCUMENTS & PROCESSING FEES 

Prospective Bidders interested to participate in the bidding process are required to submit 

their Project proposals in response to this RFP document along with a non-refundable Cost 

of RFP Documents and Bid Processing Fee as mentioned in the Bid Information Sheet. A 

Bidder will be eligible to participate in the bidding process only on submission of Cost of 

RFP Documents and Bid Processing Fee. The bids submitted without Cost of the RFP 

Document, Bid processing fee and Earnest Money Deposit (EMD), shall not be considered. 

 

3. TOTAL CAPACITY OFFERED 

3.1. Proposal of Grid Connected Solar PV Power Project (ground mounted with raised 

structure over pond) for minimum capacity of 2 (two) MW AC and in multiple of 01 

(one) MW maximum upto 20 MW ( AC) under RESCO Mode over private pond in the 

State of Bihar will be carried out through open e-bidding for total cumulative capacity of 

20 MW (AC). 

3.2. The interested Bidders are required to participate in the Request for Proposal (RFP) for 

installation of Grid Connected Solar PV Power Project (ground mounted with raised 

structure over pond) in RESCO Mode. The successful bidder shall be responsible for 

entire operation & maintenance of the plant throughout the PPA period. 

3.3. Project shall be connected to the nearest Power Substation (PSS) of DISCOM 

(NBPDCL/SBPDCL) and the expenses involved in the connectivity of transmission line 

and infrastructure development shall be in the SPD’s scope. 

3.4. The SPD shall demonstrate the Contracted Capacity at the Interconnection Point, as 

defined in the Commissioning Procedure enclosed as Annexure-A and Appendix-A-1. 

3.5. Interconnection point along with all permission and consents for setting up of the project  

shall be Bidders’ responsibility. 

 

4. PROJECT   CONFIGURATION 

The term “Project” shall have the meaning as defined in Section V of the RFP and shall 

refer to the cumulative Project capacity as quoted by/awarded to the Bidder. The Bidder 

https://eproc2.bihar.gov.in/
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has to set up the defined Project capacity at the site (minimum 2 MW AC & in multiple of 

1 MW upto 20 MW (AC)). Following points are to be noted in this regard: 

4.1. Single tariff shall be quoted by the Bidder. After completion of evaluation process, the 

result/quoted L1 tariff shall be placed before Hon’ble BERC for approval and adoption of 

the tariff. Further to that LOI will be issued to the successful bidder whose tariff has been 

approved by Hon’ble BERC to sign a PPA with the procurer/DISCOMs for period of 25 

years. Further, Successful Bidder(s) will deposit the regulatory fee (proportionate in case 

of more than one successful bidder) as required by BERC for adoption of tariff/PPA 

approval/Deviation Approval/Reviews and all charges as and when necessary. It shall be 

calculated on the actual basis comprising of the prevailing fee as notified by the Hon’ble 

Commission along with stamp and relevant administrative charges required. 

4.2. Power Purchase Agreements (PPA) shall be signed for project by DISCOMs with the 

successful bidder. The Bidder shall be responsible for obtaining Connectivity for the 

Project. 

4.3. BSPGCL shall not be responsible for any delay in obtaining Connectivity. Project shall 

however, have a single Effective Date of the PPA and single milestones for achieving 

Financial Closure and Commissioning. 

 

5. PROJECT SCOPE, TECHNOLOGY PROPOSAL  & 
GENERAL CONDITION 

5.1 Under this RFP, the SPD shall set up Grid Connected Solar PV Power Project (ground 

mounted with raised structure over pond) including the transmission network up to the 

Interconnection/ Delivery Point, at its own cost and in accordance with the provisions of 

this RFP document. 

5.2 The minimum acceptable height of ground mounted raised structure over the pond will be 

14 ft. & maximum will be 20 ft. only from the bottom ground surface of the pond. The 

philosophy behind this given range for the raised structure is to maintain the bio-diversity 

of the pond (algae formation etc.) so that the fisheries & other agriculture activities may 

be continued without any disturbance. 

5.3 During selection of the Pond for the Project, the Bidder will ensure that water should be 

available in the pond 10 to 11 months of a year. 

5.4 All approvals, permits and clearances required for setting up of the Project (including 

connectivity) including those required from State Government and local bodies shall be in 

the scope of the SPD. The selection of solar PV modules technology would be technology 

agnostic to suit the project where humidity levels are high and moisture ingress is more. 



17  

5.5 The modules with suitable quality back sheets, glass to glass packed modules or any 

modules with suitable technology shall be used. The equipments, modules used shall have 

proven design and demonstrated performance. 

5.6 Mono PERC, Crystalline silicon etc., with or without trackers can be installed. Only 

commercially established and operational technologies can be used to minimize the 

technology risk and to achieve timely commissioning of the Project. 

5.7 The SPD shall be required to follow the applicable rules/provisions of the applicable 

policies/regulations of Bihar/Any other statutory body. It shall be the responsibility of the 

SPD to remain updated about the applicable charges payable to the BSPGCL/SNA under 

the Bihar Policy for promotion of New and Renewable Energy Sources 2017. 

 

6. CONNECTIVITY WITH THE GRID 

6.1. The Project should be designed for interconnection with the GRID in accordance with 

the prevailing BERC Regulations and State DISCOMs guidelines in this regard. For 

interconnection with the grid and metering, the SPD shall abide by the applicable Grid 

Code, Grid Connectivity Standards, Regulations on Communication System for 

transmission of electricity and other regulations (as amended from time to time) issued 

by Regulatory Commission and Central Electricity Authority (CEA). 

6.2. The responsibility of getting connectivity shall entirely be with the SPD and shall be at 

the cost of the SPD. The transmission of power up to the point of Interconnection 

/Delivery Point where the metering is done for energy accounting shall be the 

responsibility of the SPD at his own cost. 

6.3. Operation and maintenance of power evacuation system up to the Inter-connection Point 

shall be the responsibility of the SPD. 

6.4. The arrangement of connectivity shall be made by the SPD through a dedicated HT line. 

The entire cost of HT line including cost of construction of line, wheeling charges, 

SLDC/Scheduling charges, SOC, MOC maintenance, losses etc. and any other charges 

from the Project upto the Interconnection Point will be borne by the SPD. 

6.5. The SPD shall comply with BERC regulations on Forecasting, Scheduling and 

Deviation Settlement, as applicable and would be responsible for all liabilities related to 

LTOA (Long Term Open Access) and Connectivity. 

6.6. Reactive power charges as per BERC regulations shall be payable by SPD as per 

provisions of PPA. 

6.7. Metering arrangement of the project shall have to be adhered to in line with relevant  

clause of the PPA. 
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6.8. The Buying Utility (DISCOMs) will be responsible for all transmission charges and 

losses and any other charges as applicable under the respective regulations beyond 

Delivery Point and up to the drawn point. 

6.9. At least 30 days prior to the proposed commissioning date, the SPD shall be required to 

submit prior the connectivity letter from Concerned Authority, confirming technical 

feasibility of connectivity of the plant to the PSS/GSS of the respective DISCOMs. 

6.10. As per Bihar Policy for promotion of New and Renewable Energy Sources, 2017, as 

amended or framed from time to time the State Government will provide incentive, if 

applicable. The incentive shall be reimbursable to the SPD as per Bihar Policy for 

promotion of New and Renewable Energy Sources, 2017 as amended or framed from 

time to time, after construction of the transmission line and Commercial date of 

Operation (COD) of the power plant. The incentive amount payable will be as per the 

estimation done by the concerned DISCOMs/STU after verification of the transmission 

work done and actual expenditure incurred on it by the SPD. 

 

7. POWER GENERATION BY SOLAR POWER DEVELOPER 

7.1. Criteria for Generation – The Bidder will declare the Annual CUF of the Project at the 

time of submission of response to the RFP. The SPD will have to maintain annual CUF 

as per BERC guidelines and it should not be less than 19%. The CUF for the Project 

shall remain unchanged for the entire term of the PPA. The declared annual CUF shall in 

no case be less than BERC guidelines. SPD shall maintain generation so as to achieve 

annual CUF within + 10% and -15% of the declared value till the end of 10 years from 

COD and within +10% and -20% of annual CUF thereafter till the end of the PPA 

duration of 25 years. The lower limit will, however, be relaxable by BSPGCL to the 

extent of non-availability of grid for evacuation which is beyond the control of the SPD. 

The annual CUF will be calculated every year from 1st April of the year to 31st March of 

next year. 

7.2. Shortfall In Generation- If for any Contract Year, it is found that the SPD has not been 

able to generate minimum energy corresponding to the value of annual CUF within the 

permissible lower limit of CUF declared by the SPD, on account of reasons solely 

attributable to the SPD, such shortfall in performance shall make the SPD liable to pay 

the compensation to SBPDCL/NBPDCL. The compensation will be equal to one and a 

half times the PPA tariff for shortfall in energy. However, this compensation shall not be 

applicable in events of Force Majeure identified under the PPA, affecting supply of solar 

power by SPD. 

7.3. Excess Generation– In case the energy available is more than the quantum 

corresponding to maximum CUF specified, the solar power developer will be free to sell 
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it to any other entity provided first right to refusal will vest with the DISCOMs 

(NBPDCL/SBPDCL), any excess generation over and above of declared maximum CUF 

specified will be purchased by DISCOMs at PPA tariff, provided DISCOMs are able to 

evacuate such excess generation. However, the SPD shall inform at least 60 days in 

advance of such excess generation to SLDC/ DISCOMs, to enable DISCOMs take 

necessary actions for sale of this excess generated energy. DISCOMs shall be required to 

intimate its approval/refusal to the SPD, for buying such excess generation not later than 

1 month of receiving the above offer from the SPD. In the event the offer of the SPD is 

not accepted by DISCOMs within the said period of 1 month, such right shall cease to 

exist and the SPD shall, at its sole discretion, may sell such excess power to any third 

party. 

While the SPD would be free to install DC solar field as per their design of required 

output, including his requirement of auxiliary consumption limited to maximum 0.50%, 

he will not be allowed to sell any excess power to any other entity other than 

NBPDCL/SBPDCL (unless refused by NBPDCL/SBPDCL). 

7.4. Off-take Constraints due to Transmission Infrastructure/ Grid Unavailability & 

Breakdown: The SPD shall be duly compensated for the Off-take Constraints due to 

Transmission Infrastructure/ Grid Unavailability & Breakdown based on deemed 

generation (kWh) calculated on the normative 19% CUF. Such compensation on account 

of Deemed Generation (if any) shall be payable by DISCOMs along with energy sale 

payment on monthly basis & as mentioned in the PPA. 

 

8. CLEARANCES REQUIRED FROM THE STATE 
GOVERNMENT AND OTHER LOCAL BODIES 

8.1. The Solar Power Developer is required to obtain all necessary clearances and permits as 

required for setting up the Solar Power Project, including but not limited to the following: 

 
a. No Objection (NOC)/ Environmental clearance (if applicable) for the Project. 

b. Necessary labour registrations as per act. 

c. Any other clearances as may be legally required, in order to establish and operate 

the Project. 

d. NOC from DISCOMs/STU/CTU shall be taken for shifting of transmission line/HT 

line/LT line or construction under/near the transmission line/HT line/LT line. 

 
8.2. The above clearances, as applicable for the Project, shall be submitted to BSPGCL prior 

to commissioning of the Project. In case of any of the clearances as indicated above being 

not applicable for the said Project, the SPD shall submit an undertaking in this regard, 
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and it shall be deemed that the SPD has obtain all the necessary clearances for 

establishing and operating the Project. Any consequences contrary to the above shall be 

the responsibility of the SPD. 

 

9. EARNEST MONEY DEPOSIT (EMD) 

9.1. Earnest Money Deposit (EMD) of INR 10 Lakh/MW only for the capacity to be quoted by the 

Bidder shall be submitted by the Bidder along with their bid in the form of Bank Demand Draft 

/Bank Guarantee (BG)/Payment on Order Instrument (POI) as per given Format 6.2(a)/6.2(a- I), 

having validity of 06 (Six) months from last date of bid submission, failing which the bid shall be 

summarily rejected. The Bank Guarantee (BG)/Payment on Order Instrument (POI) towards EMD 

have to be issued in the name of the Bidding Company/ Lead Member of Bidding Consortium. In 

the event of encashment of EMD, the encashed amount shall include all applicable taxes. 

9.2. Demand Draft shall be in favour of “Bihar State Power Generation Company Ltd.” Payable at 

Patna. 

9.3.  Details of Bank Account for Band Guarantee: - 

Name of Bank- Canara Bank 

Account No.- 8531101013045 

IFSC Code- CNRB0008531 

Branch Name- Vidyut Bhawan, Patna 

Beneficiary Name- Bihar State Power Generation Company Ltd 

9.4. "Payment on Order instrument" means Letter of Undertaking from Indian Renewable Energy 

Development Agency Limited (IREDA) or Power Finance Corporation Limited (PFC) or REC Limited 

(REC) [the three non-banking financial institutions under Ministry of New & Renewable Energy 

(MNRE)/ Ministry of Power (MoP)], to pay in case situation of default of generator in terms of 

tender conditions/Power Purchase Agreement (PPA) arises. Such Letter(s) will have same effect as that 

of a Bank Guarantee issued by any public sector bank. Such "Payment on Order instrument" would have 

terms and conditions similar to that of any Bank Guarantee given by any public sector bank and would 

promise to pay the Procurer on demand within stipulated time. Generators can seek such Letters(s) by 

offering due security to the above mentioned three non- banking financial institutions mentioned above 

(IREDA, PFC & REC). Procurer(s)/BSPGCL shall not accept the instrument of 'Letter of Undertaking' 

as described above or in any other form, from any other non-banking financial institutions or bank, 

except IREDA, PFC & REC. 

 

10. PERFORMANCE BANK GUARANTEE (PBG) 

10.1. Bidder, selected by BSPGCL based on this RFP shall submit Performance Bank Guarantee in 

the form of Bank Guarantee (BG)/Payment on Order Instrument (POI) for a value @ INR 25 

Lakhs/MW for the capacity to be quoted by the Bidder within 30 days of issuance of Letter of 

Intent (LoI) or before signing of PPA, whichever is earlier. It may be noted that successful Bidder 

shall submit the Performance Bank Guarantee according to the Format 6.2(b)/6.2(b-I) for a value 
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@ INR 25 Lakhs /MW (Rupees Twenty Five Lakhs per MW) with a validity period from the 

date of submission of the PBG until 18 months from the Effective Date of the PPA. On receipt 

and after successful verification of the Performance Bank Guarantee in the acceptable form, 

the BG submitted towards EMD shall be returned by BSPGCL to the successful Bidder. 

"Payment on Order instrument" means Letter of Undertaking from Indian Renewable Energy 

Development Agency Limited (IREDA) or Power Finance Corporation Limited (PFC) or REC 

Limited (REC) [the three non-banking financial institutions under Ministry of New & Renewable 

Energy (MNRE)/ Ministry of Power (MoP)], to pay in case situation of default of generator in 
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terms of tender conditions/Power Purchase Agreement (PPA) arises. Such Letter(s) will have same 

effect as that of a Bank Guarantee issued by any public sector bank. Such "Payment on Order 

instrument" would have terms and conditions similar to that of any Bank Guarantee given by any 

public sector bank and would promise to pay the Procurer on demand within stipulated time. 

Generators can seek such Letters(s) by offering due security to the above mentioned three non- 

banking financial institutions mentioned above (IREDA, PFC & REC). Procurer(s) shall not accept 

the instrument of 'Letter of Undertaking' as described above or in any other form, from any other 

non-banking financial institutions or bank, except IREDA, PFC & REC. 

 
Non submission of PBG within the above timelines shall be treated as follows: 

a. Delay upto 1 month from due date of submission of PBG: Delay charges @1% of the PBG 

amount per month levied on per day basis shall be paid by the Bidder to BSPGCL in addition to 

the PBG amount. 

b. Delay beyond 1 month from the due date of submission of PBG: The EMD submitted by the 

Bidder shall be encashed by BSPGCL and the Project shall stand terminated. 

For the purpose of calculation of the above delay charges, ‘month’ shall be considered as a 

period of 30 days. 

 
10.2. The Bidder shall furnish the PBGs from any of the Scheduled Commercial Banks as listed on 

the website of Reserve Bank of India (RBI) and amended as on date of issuance of bank 

guarantee. Bank Guarantee issued by foreign branch of a Scheduled Commercial bank is to be 

endorsed by the India branch of same bank or State Bank of India. 

10.3. The format of the Bank Guarantees prescribed in the Formats 6.2(b)/6.2(b-I) (PBG) shall be 

strictly adhered to and any deviation from the above Formats shall result in rejection of the PBG 

and consequently, the bid. In case of deviations in the formats of the Bank Guarantees, the 

corresponding PPA shall not be signed. 

10.4. The successful Bidder of the Project selected based on this RFP is required to sign PPA with 

state DISCOMs (SBPDCL/NBPDCL) within 1 month after the issue of LOI. In case, 

BSPGCL offers the Selected Bidder to execute the PPA with SBPDCL/NBPDCL and if the Selected 

Bidder does not submit the requisite documents as per Section-II,(ITB) or does not meet eligibility 

criteria upon submission of documents or does not execute the PPA within the stipulated time period, 

then the Bid Guarantee equivalent to the amount of the EMD shall be encashed by BSPGCL from 

the Guarantee available with BSPGCL (i.e. EMD, PBG) as liquidated damages not amounting to 

penalty, the selected Project shall stand cancelled and the selected Bidder expressly waives off its 

rights and objections, if any, in that respect. 

10.5. The Bank Guarantees have to be executed on non-judicial stamp paper of appropriate value as per 

Stamp Act relevant to the place of execution. 

10.6. All expenditure towards execution of Bank Guarantees such as stamp duty etc. shall be borne by 

the Bidders. 
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10.7. In order to facilitate the Bidder to submit the Bank Guarantee as per the prescribed format and 

in line with the requirements, checklist at Annexure-B has been attached. Bidders are advised to 

take note of the above checklist while submitting the Bank Guarantees. 

10.8. After the bidding process is over, BSPGCL shall return the EMD of the unsuccessful Bidders 

within 30 days after reverse auction. 

10.9. The PBG of SPD shall be returned to them, immediately after successful commissioning of the 

project as per Terms of PPA, after taking into account any liquidated damages due to delays 

in commissioning as per prevailing clause mention in this RFP document. 

 

11. FORFEITURE OF EMD 

11.1. The Bank Demand Draft/Bank Guarantee (BG)/Payment on Order Instrument (POI) towards 

EMD shall be forfeited/encashed by BSPGCL in following cases: 

11.1.1. If the Bidder withdraws or varies the bid after due date and time of bid submission and during 

the validity of bid; 

11.1.2. In case, BSPGCL offers the Selected Bidder to execute the PPA with the SBPDCL/NBPDCL 

and if the Selected Bidder does not submit the requisite documents as per Instructions to Bidders 

(ITB) of RFP documents or does not execute the PPA within the stipulated time period; 

11.1.3. If after issuance of LOI, it is found that the documents furnished by the Bidder as part of response 

to RFP are misleading or misrepresented in any way; 

11.1.4. If the Bidder fails to furnish required Performance Bank Guarantee in accordance with 

Instructions to Bidders (ITB) of RFP document. 

 
12. POWER PURCHASE AGREEMENT (PPA) 

12.1. NBPDCL / SBPDCL shall enter into Power Purchase Agreement (PPA) with successful 

Bidder/SPV formed by the successful bidder based on this RFP. The PPA shall be signed 

within 30 days from the date of issue of LOI, if not extended by BSPGCL 

12.2. The Performance Bank Guarantee shall be submitted by the SPD prior to signing of PPA. 

Before signing of PPA with the selected Bidder, BSPGCL will verify the documents furnished by 

the Bidder at the time of submission of response to RFP along with copy of complete 

documentary evidence supported with the original documents. Bidder will be required to 

furnish the documentary evidence for meeting the RFP Qualification Requirement and financial 

requirements. At this stage, the Bidder shall be required to furnish the audited balance sheet along 

with complete Bank Statement. If at this stage it is found that the documents furnished by the 

Bidder is false/ misleading or misrepresented in any way then the provisions contained in this 

RFP will be applicable. 

12.3. Successful bidder will have to submit the required documents to BSPGCL preferably within 

20 days from the issue of LOI. In case of delay in submission of documents beyond the timeline 

as mentioned above, BSPGCL shall not be liable for delay in verification of documents and 

subsequent delay in signing of PPA. The bidder shall submit unconditional acceptance to LOI 

within 7 days from the date of issue of LoI. 



24  

12.4. The SPD will be free to reconfigure and repower its plants from time to time during the PPA 

duration. However, DISCOM will be obliged to buy power only within the Capacity Utilization 

Factor (CUF) range laid down in Power Purchase Agreement (PPA) as per guidelines. 

12.5. Any extension of the PPA period beyond 25 years shall be through mutual Agreement between 

the Solar Power Developer and DISCOMs (SBPDCL/NBPDCL). 

 

 
13. FINANCIAL CLOSE OR PROJECT FINANCING 

ARRANGEMENTS 

13.1. The Project shall achieve Financial Close within 6 (Six) months from the Effective Date of the 

Power Purchase Agreement (PPA) (for e.g. if effective date of the PPA is 19.01.2025, then 

scheduled Financial Closure date shall be 19.07.2025). At this stage, the SPD shall report tie- 

up of Financing Arrangements for the Project. In this regard, the SPD shall submit a certificate 

from all financing agencies regarding the tie-up of funds indicated for the Project. 

Additionally, the SPD shall furnish documentary evidence towards the following: - 

a. The orders placed/ agreements entered into, for supply of materials and equipment for the 

Project. Detailed Project Report. 

b. The details of all planned/ proposed Inverters and modules (manufacturer, model number, 

datasheet, all technical certificates as mentioned at Annexure-A along with the link of the 

certifying authority with ILAC member accredited lab/ NABL accredited lab) for the Project, at 

least 14 days prior to the scheduled Financial Closure date. 

13.2. The SPD will have to submit the required documents to BSPGCL at least 14 days prior to the 

scheduled Financial Close date. In case of delay in submission of documents mentioned 

above, BSPGCL shall not be liable for delay in verification of documents and subsequent 

delay in Financial Closure. 

13.3. In case of delay in achieving above condition as may be applicable, BSPGCL shall 

encash Performance Bank Guarantees and shall cancel the Project allotment, unless the 

delay is on account of delay caused due to a Force Majeure as per PPA. An extension 

can however be considered, on the sole request of SPD, on advance payment of 

extension charges of INR 1,000/- per day per MW. This extension will not have an 

impact on the Scheduled Commissioning Date of the Project. Subsequent to the 

completion of deadline for achieving financial closure, BSPGCL shall issue notice to 

the SPD for not meeting the requirements of Financial Closure as per the RFP 

deadlines. The notice shall provide a period of 7 business days to the respective SPD to 

either furnish the necessary documents or make the above mentioned payment of Rs. 

1,000/MW/day. In case of non-submission of either-the requisite documents or the 

necessary amount upon expiry of the above-mentioned notice period of 7 days BSPGCL 

shall encash the PBG of the SPD and terminate the PPA for the Project. The amount of 
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Rs. 1,000/MW/day shall be paid by the SPD in advance prior to the commencement of 

the said delay period and shall be calculated based on the period of delay as estimated 

by the SPD. In case of the SPD meeting the requirements of Financial Closure before 

the last date of such proposed delay period, the remaining amount deposited by the SPD 

shall be returned by BSPGCL. Interest on account of delay in deposition of the above 

mentioned charges or on any subsequent extension sought, shall be levied @ one year 

SBI MCLR rate /annum on pro-rata basis. Any extension charges paid so shall be 

returned to the SPD without any interest on achievement of successful commissioning 

within the Scheduled Commissioning Date. 

 

14. ARRANGEMENT OF POND FOR THE PROJECT 

14.1. The SPD shall be entirely responsible for acquiring the pond required for setting up the 

Project and BSPGCL shall not in any manner be responsible for the same. 

14.2. The SPD shall submit, at the time of Financial Closure, the documents/lease agreements to 

establish possession/right to use 100% of the required area of pond in the name of SPD for a 

period not less than the complete term of the PPA. 

14.3. The authorized signatory of the SPD shall submit a sworn affidavit listing the details of the 

pond(s) and certifying the total area required for the project is under clear possession of SPD. 

 

15. COMMISSIONING 

15.1. The Commissioning of the Project shall be carried out by the SPD in line with the procedure 

elaborated in draft PPA document. BSPGCL may authorize any individual or committee or 

organization to witness and validate the commissioning   procedure   on   site. 

Commissioning certificates shall be issued by BSPGCL after successful commissioning. 

15.2. PART COMMISSIONING 

Part Commissioning of Project will not be allowed. 

15.3. COMMISSIONING SCHEDULE AND LIQUIDATED DAMAGE FOR DELAY IN 

COMMISSIONING 

15.3.1. The Project shall be commissioned within 12 months from the effective date of the PPA. In this 

regard, a duly constituted/authorized individual or committee or organization will physically 

inspect and certify successful commissioning of the Project. In case of failure to achieve this 

milestone, provisions of PPA as mentioned below shall apply: - 

a. Delay upto six months from the SCD: The total PBG amount shall be encashed on 

per day basis and proportionate to the capacity not commissioned. 

b. Delay of more than six months from the SCD: In case the commissioning of the 

Project is delayed by more than 6 months from the SCD, the contracted capacity shall stand 

reduced to the project capacity that has commenced supply of power within the period of SCD 

plus 6 months. The PPA for the balanced contracted capacity that has not commenced supply 

of power shall stand terminated. 
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15.4. EARLY COMMISSIONING 

15.4.1. The SPD shall be permitted for full commissioning of project even prior to the SCD, subject to 

availability of connectivity and General Network Access. Early commencement of power supply 

will be allowed solely at the risk & cost of SPD and first right of refusal for off-take of such 

power will vest with the Buying Entity i.e DISCOMs (SBPDCL/NBPDCL). In case DISCOMs 

(SBPDCL/NBPDCL) agrees to purchase power from such early commissioning of power supply 

prior to SCD, such power will be purchased at the PPA tariff. In case DISCOMs does not agree 

to purchase such energy, full commissioning of power shall still be allowed and the SPD will be 

free to sell such energy to third party until SCD. Such intimation regarding consent to procure 

energy from early commissioning of supply shall be provided by DISCOMs within 15 days of 

receipt of the request being made by the SPD, beyond which it would be considered as deemed 

refusal. The 15 days period will be applicable separately for the DISCOMs. 

15.4.2. COMMERCIAL OPERATION DATE (COD): Commercial Operation Date (COD) certificate 

shall be issued by DISCOM/BSPGCL. COD shall be with effect from the date on which 

commissioning of the Project will be achieved. The 25-year tenure of PPA shall be as per the 

provisions of PPA. The following milestone dates may therefore be observed and may fall on 

separate dates: 

a. Interconnection with Grid: This may be provided by the Concerned 

Authority/DISCOMs/PSS/GSS on the request of the SPD, even if the project is only partially 

ready, to facilitate testing and allow flow of power generated into the grid to avoid wastage of 

Power. 

b. Commissioning of the Project: This will be on a date, when the project meets the criteria 

defined for project commissioning. DISCOMs and BSPGCL may authorize any individual or 

committee or organization to witness the project commissioning on site. 

 

16. MINIMUM PAID UP SHARE CAPITAL TO BE HELD BY 

PROJECT PROMOTER 

16.1. The Bidder shall provide complete information in their bid in reference to this RFP about the 

Promoters and upon issuance of LOI, the SPD shall indicate its shareholding in the company 

indicating the controlling shareholding before signing of PPA with SBPDCL/NBPDCL. 

16.2. No change in the controlling shareholding of the Bidding Company shall be permitted from the date 

of submission of response to RFP till the execution of the PPA. However, in case the Project is being 

set up by a listed Company, this condition will not be applicable. 

Following shall not be considered as change in shareholding as mentioned above: 

i. Infusion of Fresh equity capital amongst the existing shareholders/promoters at the time of 

Bid Submission to meet equity requirements. 

ii. Conversion of CCDs, CCPs etc. already issued to existing shareholders. 
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iii. Death, marriage, Divorce, minor attaining major (any legal heir who was minor at the time 

of signing of PPA), insolvent, insane of existing shareholders. 

iv. Transfer of shares within the members of Immediate Promoter Group only. 

v. Transfer of shares to IEPF. 

vi. Issue of Bonus Shares. 

16.3.  The successful bidder if being a single company shall ensure that its shareholding in the SPV/Project 

Company executing the PPA shall not fall below 51%(Fifty One Percent) at any time prior to 1(One) 

year from COD except with prior approval of the BSPGCL/DISCOMs. In the event the successful 

bidder is a consortium then the combined shareholding of the consortium members in the SPV/Project 

Company executing the PPA shall not fall below 51%(Fifty One Percent) at any time prior to 1 (one) 

year from the COD except with the prior approval of BSPGCL/DISCOMs. Further the successful bidder 

shall ensure that its promoters shall not cede control of the bidding company/Consortium till 1(One) year 

from the COD except with the prior approval of BSPGCL/DISCOMs. In this case it shall also be 

essential that the successful bidder shall provide the information about its promoter and their 

shareholding to the BSPGCL/DISCOMs before signing of the PPA. 

16.4. Any change in the shareholding after the expiry of 1 year from COD can be undertaken under 

intimation to BSPGCL/DISCOMs. [The expression ‘control’ shall mean the ownership, 

directly or indirectly, of more than 50% (fifty per cent) of the voting shares of such 

Company or right to appoint majority Directors.] 

16.5. In the event the Generator is in default to the lender(s), lenders shall be entitled to undertake 

“Substitution of Promoter” in concurrence with the Procurers. 

 

17. STRUCTURING OF THE BID PROPOSAL PROCESS 

17.1. Single stage, double envelope bidding has been envisaged under this RFP. Bidders have to 

submit both Techno-Commercial Bid and Financial Bid (Tariff) together in response to this RFP 

online. The preparation of bid proposal has to be in the manner described in Instructions to Bidders 

(ITB) of RFP. 

 

18. INSTRUCTIONS TO BIDDERS FOR STRUCTURING OF 
BID PROPOSALS IN RESPONSE TO RFP 

18.1.1. The bidder including its Parent, Affiliate or Ultimate Parent or any Group Company shall submit a 

single response to RFP. 

18.1.2. Submission of bid proposals by Bidders in response to RFP shall be in the manner described 

below: 

1. Covering Letter as per Format 6.1. 

2. Earnest Money Deposit (EMD) in the form of Bank DD/BG/POI as per Format 6.2(a)/6.2(a-I). 

3. Board Resolutions, as per prescribed formats enclosed as per Format 6.3 duly certified by the 

Company Secretary or the Director of the relevant Bidder, as applicable to the Bidder and 

mentioned hereunder: 
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a. Board resolution from the Bidding Company as the case may be, in favour of the person 

signing the response to RFP and in the event of Proposal of the Project and to sign the PPA. 

b. Board Resolution from the Bidding Company committing 100% (One Hundred Percent) of the 

equity requirement for the Project. 

4. Format for Financial Requirements as per Format 6.4 along with the certificate from practicing 

Chartered Accountant/Statutory Auditors showing details of computation of the financial 

credentials of the Bidder. 

5. A disclosure statement as per Format 6.5 regarding participation of any related companies in 

the bidding process. 

6. Format for Technical Criteria as per Format 6.6 (to be filled for the Project) in line with 

Instructions to Bidders (ITB) of RFP. 

7. Declaration by the Bidding Company for the Proposed Technology as per Format 6.7 (to be filled 

out for the Project). 

8. Undertaking as per Format 6.10 

9. Consortium Agreement as per Format 6.11, if applicable. 

10. Attachments:- 

a. Memorandum of Association, Article of Association needs to be attached along with the bid. The 
Bidder should also highlight the relevant provision which identifies the objects relating to Power/ 
Energy/ Renewable Energy/ Solar Power plant development. 

b. In case, there is no mention of the above provisions in the MoA/ AoA of the bidding company, the 
same has to be amended and submitted prior to signing of PPA, if the Bidder is selected as 
Successful Bidder. 

c. Certificate of Incorporation of Bidding Company. 

d. A certificate of shareholding of the bidding company, its Parent and Ultimate Parent (if any) duly 
certified by a practicing Chartered Accountant/ Company Secretary as on a date within one week 
prior to the last date of bid submission, along with documents containing information about the 
promoters, and their shareholding in the Bidder (as on a date within one week prior to the last date 
of bid submission) indicating the controlling shareholding at the stage of submission of response to 
RFP as per Clause No. 16, Section-II, Instructions to Bidders (ITB) of RFP. BSPGCL reserves the 
right to seek additional information relating to shareholding in promoter companies, their parents/ 
ultimate parents and other group companies to satisfy themselves that RFP conditions have been 
complied with and the Bidder will ensure submission of the same within the required time lines. 

e. Certified copies of annual audited accounts for the last financial year. 

 
19. IMPORTANT NOTES AND INSTRUCTIONS TO BIDDERS 

19.1. Wherever information has been sought in specified formats, the Bidder shall fill in the details as 

per the prescribed formats and shall refrain from any deviations and referring to any other 

document for providing any information required in the prescribed format. 

19.2. The Bidder shall be shortlisted based on the declarations made by them in relevant schedules of 

RFP. The documents submitted online will be verified before signing of PPA in terms of Clause 

No. 14, Section-II, Instructions to Bidders, ITB of RFP. 

19.3. If the Bidder conceals any material information or makes a wrong statement or misrepresents facts 

or makes a misleading statement in its response to RFP, in any manner whatsoever, BSPGCL 

reserves the right to reject such response to RFP and/ or cancel the Letter of Intent, if issued, and 
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the Bank Guarantee provided up to that stage shall be encashed. Bidder shall be solely 

responsible for disqualification based on their declaration in the submission of response to RFP. 

19.4. If the event specified at 19.3 is discovered after the Effective Date of PPA, consequences specified in 

PPA shall apply. 

19.5. Response submitted by the Bidder shall become the property of the BSPGCL and BSPGCL shall 

have no obligation to return the same to the Bidder. However, the EMDs submitted by unsuccessful 

Bidders shall be returned as specified in Instructions to Bidders (ITB) of RFP. 

19.6. All documents of the response to RFP (including RFP and subsequent Amendments/ Clarifications/ 

Addendum, PPA) submitted online must be signed by the person authorized by the Board as per 

Format 6.3. 

19.7. The response to RFP shall be submitted as mentioned in Instructions to Bidders (ITB) of RFP. 

No change or supplemental information to a response to RFP will be accepted after the 

scheduled date and time of submission of response to RFP. However, BSPGCL reserves the right 

to seek additional information from the Bidders, if found necessary, during the course of 

evaluation of the response to RFP. 

19.8. All the information should be submitted in English language only. 

19.9. Bidders shall mention the name of the contact person and complete address and contact details of the 

Bidder in the covering letter (Format 6.1). 

19.10. Response to RFP that are incomplete, which do not substantially meet the requirements prescribed in 

this RFP, will be liable for rejection by BSPGCL. 

19.11. Response to RFP not submitted in the specified formats will be liable for rejection by BSPGCL. 

19.12. Bidders delaying in submission of additional information or clarifications sought will be liable for 

rejection. 

19.13. Non-submission and/ or submission of incomplete data/ information required under the provisions of 

RFP shall not be construed as waiver on the part of BSPGCL of the obligation of the Bidder to 

furnish the said data/ information unless the waiver is in writing. 

19.14. Bidder would not able to claim benefit of Renewable Energy Certificates (REC) out of this project. 

19.15. Only Hon’ble High Court, Patna shall have exclusive jurisdiction in all matters pertaining to this  

RFP. 
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20. NON-RESPONSIVE   BID 

20.1. The electronic response to RFP submitted by the bidder along with the documents submitted 

offline to BSPGCL shall be scrutinized to establish “Responsiveness of the bid”. Each bidder’s 

response to RFP shall be checked for compliance with the submission requirements set forth in this 

RFP. Any of the following conditions shall cause the Bid to be “Non-responsive”: - 

a. Non-submission of Cost of RFP and/ or Processing fee as mentioned in the Bid 

Information Sheet; 

b. Non-submission of EMD in acceptable form along with RFP document. 

c. Response to RFP not received by the due date and time of bid submission; 

d. Non-submission of the original documents mentioned at Clause No. 21.I, Section-II, 

Instructions to Bidders (ITB) of RFP by due date and time of bid submission; 

e. Any indication of tariff in any part of response to the RFP, other than in the financial bid; 

f. Data filled in the Electronic Form of Financial Bid (Second Envelope), not in line with the 

instructions mentioned in the same electronic form; 

g. In case it is found that the Bidding Company including Ultimate Parent Company/ Parent 

Company/ Affiliate/ Group Companies have submitted more than one response to this 

RFP, then all these bids submitted shall be treated as non-responsive and rejected. 

 

21. METHOD OF SUBMISSION OF RESPONSE TO RFP BY 
THE BIDDER 

I.  DOCUMENTS TO BE SUBMITTED OFFLINE (IN ORIGINAL): 

Covering Envelope: Superscribed as “Covering Envelope Containing proof of Cost of RFP 

Document, Payment of bid processing fee, Bank DD/BG/POI of EMD, Covering Letter, Pay order 

towards Cost of RFP Document as mentioned in Bid Information Sheet. 

 Bank DD/BG/POI of EMD as mentioned in the Bid Information Sheet. 

 Covering Letter as per Format-6.1 
 

The bidding envelope shall contain the following sticker: 
 

Response to RFP for proposal for procurement of solar power from grid connected 02 MW to 20 
MW AC capacity solar PV power project (ground mounted with raised structure over pond) to be 

constructed under RESCO mode on private pond in the State of Bihar through tariff-based 
competitive bidding for total cumulative capacity of 20 MW(AC) for supply of power to 

SBPDCL/NBPDCL 

Minimum Cumulative Capacity of 
the project applied for 

 

NIT Reference No. NIT No.06/PR/BSPGCL/2024 

Submitted by (Enter Full name and address of the Bidder) 
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Authorized Signatory (Signature of the Authorized Signatory) (Name of the Authorized 

Signatory) (Stamp of the Bidder) 
 
Bid Submitted to 

Chief Engineer 
Bihar State Power Generation Company Ltd. 

5th Floor, Vidyut Bhawan, bailey Road, 
Patna-800021 

 

21.1. DOCUMENTS TO BE SUBMITTED ONLINE: The Bidders shall strictly follow the 

instructions mentioned in the electronic form in respective technical bid and financial bid while 

filling the form. If the Bidder has submitted offline documents and fails to submit the online 

bid, then the same shall be treated as incomplete bid and Cost of RFP, Processing fee submitted 

shall be encashed and the EMD(s) shall be returned. 

All documents of the response to RFP submitted online must be signed on 

https:/eproc2.bihar.gov.in which should contain the following: 

I. Technical Bid (First Envelope) 

The Bidder shall upload single technical bid containing the scanned copy of following 

documents duly signed and stamped on each page by the authorized person as mentioned below: 

a. Formats - 6.1, 6.2(a)/6.2(a-I) 6.3, 6.4, 6.5, 6.6, 6.7,6.10, 6.11 as elaborated in Clause 

No. 18, Section-II, Instructions to Bidders (ITB). 

b. All attachments elaborated in Clause No. 18, Section-II, Instructions to Bidders (ITB), 

under the sub-clause 10: Attachments, with proper file names. 

c. All supporting documents regarding meeting the eligibility criteria. 

d. The bidder will have to fill the Electronic Form provided at the E-PROC portal as part of 

Technical Bid. 

 
II. Financial Bid (Second Envelope) 

Bidders shall submit the single Financial Bid containing the scanned copy of following 

document(s): 

a. Covering letter as per Format-6.8 of this RFP document 

b. Preliminary Estimate of Cost of Solar PV Project as per Format 6.9 

Only single tariff bid for the Project, shall have to be filled online in the Electronic Form 

provided at the E-PROC portal. The instructions mentioned in the Financial Bid Electronic 

Form have to be strictly followed without any deviation, else the bid shall be considered as 

non-responsive. 

Important Note: The Bidders shall not deviate from the naming and the numbering formats of 

envelops mentioned above, in any manner. 

 

22. VALIDITY OF THE RESPONSE TO RFP 

The Bidder shall submit the response to RFP which shall remain valid up to 180 (One Hundred 

Eighty) days from the date of opening of financial bid. BSPGCL reserves the right to reject any 

response to RFP which does not meet the aforementioned validity requirement. 

https://www.eproc2.bihar.gov.in/
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23. BID PREPARATION COST 

The Bidder shall be responsible for all the costs associated with the preparation of the response to 

RFP and participation in discussions and attending pre-bid meeting(s) etc. BSPGCL shall not be 

responsible in any way for such costs, regardless of the conduct or outcome of the bid process. 

 
24. CLARIFICATIONS/ PRE-BID MEETING/ ENQUIRIES/ 

AMENDMENTS 

24.1. Clarifications/ Doubts, if any, on RFP document may be emailed and/ or submitted through e-

proc portal. 

24.2. BSPGCL will make effort to respond to the same in the Pre-Bid Meeting to be held as 

mentioned in the Bid Information Sheet. A compiled list of such questionnaire and BSPGCL’s response 

will be uploaded in the website https:/eproc2.bihar.gov.in. If necessary, amendments, 

clarifications, elaborations shall be issued by BSPGCL which will be notified on e-proc web site. 

No separate reply/ intimation will be given for the above, elsewhere. 

24.3. A Pre-Bid meeting shall be held as mentioned in the Bid Information Sheet. 

 
25. RIGHT OF BSPGCL TO REJECT A BID 

BSPGCL reserves the right to reject any or all of the responses to RFP or cancel the RFP or annul the 

bidding process for any project at any stage without assigning any reasons whatsoever and without 

thereby any liability. 

 

26. POST AWARD COMPLIANCES 

Timely completion of all the milestones i.e. signing of PPA, meeting Financial Closure 

Requirements/ Conditions Subsequent (PPA), Commissioning etc. will be the sole responsibility of 

SPD. BSPGCL shall not be liable for issuing any intimations/ reminders to SPD for timely 

completion of milestones and/ or submission of compliance documents. Any checklist shared with 

SPD by BSPGCL for compliance of above-mentioned milestones to be considered for the purpose of 

facilitation only. Any additional documents required as per the conditions of Guidelines, RFP and 

PPA must be timely submitted by the SPD. 

https://www.eproc2.bihar.gov.in/
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Short listing of Bidders will be based on meeting the following Criteria: 
 

A. GENERAL ELIGIBILITY CRITERIA 

A.1 The Bidder should be a corporate body, incorporated in India under the Companies Act, 1956 

or 2013. 

A.2 Formation of consortium by the bidders shall be permitted, in which case the consortium shall 

identify a lead member which shall be the contact point for all correspondences during the 

bidding process. 

A.3 The Bidder or any of its Affiliates should not be a wilful defaulter to any lender, and that 

there is no litigation pending or threatened against the Bidder or any of its Affiliates which 

are of a nature that could cast a doubt on the ability or the suitability of the Bidder to 

undertake the Project. The Bidder shall submit an undertaking to this effect. 

A.4 For avoidance of doubt, it is clarified that the fully owned subsidiary Company should be an 

immediate 100% subsidiary of the Bidder, without any intermediaries involved. 

A.5 Bidder should have valid GST registration certificate. 

A.6 Bidder should not have been black listed by any Government Department, Organization, 

Agency, Authority or any Public Sector Undertaking owned by the Government during the 

last three years as on the date for Bid submission. The Bidder shall submit an undertaking to 

this effect. 

 
B. TECHNICAL ELIGIBILITY CRITERIA 

B.1 Under this RFP, it is proposed to promote only commercially established and operational 

technologies to minimize the technology risk and to achieve timely commissioning of the 

Project. The Bidder may indicate regarding the Proposal of technology and its details at the 

time of submission of bids in the prescribed Format 6.7. However, the Successful Bidder has 

to confirm the Proposal of technology in line with the above at the time of Financial Closure. 

The technology proposed at the time of submission of response to RFP can be changed at the 

time of Financial Closure. 

B.2 The Bidder is required to undertake to furnish evidence of meeting the above criteria in 

line with provisions of Clause No. 13 under the sub title “Financial Closure” in Section-II, 

Instructions to Bidders (ITB) of RFP Documents. The undertaking shall be submitted as per 

enclosed Format 6.6. 

B.3 Detailed technical parameters for Solar PV Project to be met by SPD are at Annexure-A. 

The Bidders shall strictly comply with the technical parameters detailed in the Annexure-A. 

B.4 The Project shall also comply with the criteria for power generation detailed in Instructions to 

Bidders (ITB) of RFP. 

 
C. FINANCIAL ELIGIBILITY CRITERIA 

 
C.1 1 NET-WORTH 

a. The Net Worth of the Bidder should be positive as on the last date of previous Financial 
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Year. 

 
b. The net worth to be considered for the above purpose will be the cumulative net-worth 

of the Bidding Company that undertake to contribute the required equity funding and 

performance bank guarantee in case the Bidder(s) fail to do so in accordance with the 

RFP. 

 
c. Net Worth to be considered for this clause shall be the total Net Worth as calculated in 

accordance with the Companies Act, 2013 and any further amendments thereto. Further, 

this is to clarify that Bidders may use Compulsorily Convertible Debentures 

(CCDs/MCCDs/FCCDs) etc. while computing the net-worth. 

 
C.2 LIQUIDITY 

In order to ascertain that the Bidder has sufficient means to manage the fund 

requirements for the Project, the Bidder shall be required to demonstrate at least one of 

the following parameters: 

a.   Bidder should have a Minimum Average Annual Turnover of INR 2  Crore/MW during 

the previous three (03) financial years. It is hereby clarified that “Other Income” as 

indicated in the annual accounts of the Bidder shall not be considered for arriving at the 

annual turnover. 

C.3 The Bidder may seek qualification on the basis of financial capability of its Affiliate(s) 

for the purpose of meeting the qualification requirements as per C.1 and C.2 above. 
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1. BID EVALUATION 

Bid evaluation will be carried out considering the information furnished by Bidders as per 

provisions specified in Section-II, Instructions to Bidders (ITB) of this RFP. The detailed 

evaluation procedure and Proposal of bidders are described in subsequent clauses in this Section 

 
2. TECHNO-COMMERCIAL EVALUATION OF BIDDERS 

2.1. TECHNICAL BID EVALUATION (STEP - 1) 
 

1. Technical Bid submitted online of only those bidders will be opened by BSPGCL whose required 

documents as mentioned in Section-II, Instructions to Bidders (ITB) of this RFP are received at the 

office of BSPGCL on or before the due date and time of bid submission. 

 
2. Documents (as mentioned in the previous clause) received after the bid submission deadline 

specified in the Bid Information Sheet shall be rejected and returned unopened, if super-scribed 

properly with address, to the Bidder. 

 
3. Subject to Instructions to Bidders (ITB) of this RFP, BSPGCL will examine all the documents 

submitted by the Bidders and ascertain meeting of eligibility conditions prescribed in the RFP. During 

the examination of the bids, BSPGCL may seek clarifications/ additional documents to the documents 

submitted etc. from the Bidders if required to satisfy themselves for meeting the eligibility 

conditions by the Bidders. Bidders shall be required to respond to any clarifications/ additional 

documents sought by BSPGCL within the specified time from the date of such intimation from 

BSPGCL. All correspondence in this regard shall be made through email/ E-PROC portal only. It 

shall be the responsibility of the Bidder to ensure that the email id of the authorized signatory of the 

Bidder is functional. The Bidder may provide an additional email id of the authorized signatory in 

the covering letter. No reminders in this case shall be sent. It shall be the sole responsibility of the 

Bidders to remove all the discrepancies and furnish additional. BSPGCL reserves the right to reject 

such bid in case of non-responsiveness of bidder. 

 
4. The response to RFP submitted by the Bidder shall be scrutinized to establish Techno Commercial 

eligibility as per RFP. 

 
2.2. FINANCIAL BID EVALUATION (STEP - 2) 

In this step evaluations of Techno-Commercially Qualified Bids shall be done based on the “Tariff” 

quoted by the Bidders in the Electronic Form of Financial Bid. 

 
1. Financial Bid of only those Bidders shall be opened whose technical bids are found to be 

qualified. 
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2. The Bidder including its Parent, Affiliate or Ultimate Parent or any Group Company will have to 

submit a bid (single application) and shall quote single tariff for the Project. The tariff has to be quoted 

up to two places of decimal only. If it is quoted with more than two digits after decimal, it shall be 

ignored after first two decimal places. (For e.g. if the quoted tariff is INR 4.116, then it shall be 

considered as INR 4.11) 

3. In this step, evaluation will be carried out based on tariff quoted by Bidders. 

4. On completion of Techno-Commercial bid evaluation, if it is found that only one or two Bidder(s) 

is/are eligible for opening of financial bid, opening of the financial bid of the bidder will be at the 

discretion of BSPGCL. Thereafter, BSPGCL will take appropriate action as deemed fit. 

5. Ranking of Bidders for the project after Financial Bid Evaluation: Following illustrates an example 

of ranking of bidders after financial bid opening and evaluation 

Bidder Submitted Financial Bid Ranking 

B1 ₹ 3.50 (Tariff in ₹/ kWh) L1 

B2 ₹ 3.60 (Tariff in ₹/ kWh) L2 

B3 ₹ 3.70 (Tariff in ₹/ kWh) L3 

B4 ₹ 3.70 (Tariff in ₹/ kWh) L3 

B8 ₹3.80 (Tariff in ₹/ kWh) L4 

B9 ₹ 3.84 (Tariff in ₹/ kWh) L5 

 
6. The Financial Bids submitted by the Bidders shall be scrutinized to ensure conformity with the 

relevant provisions this RFP. Any Bid not meeting any of the requirements as per this RFP may 

cause the Bid to be considered “Non-responsive” at the sole decision of BSPGCL. After this 

step, the shortlisted bidders shall be invited for the Reverse Auction. 

 
2.3. E-Reverse Auction (STEP-3) 

I. For the purpose of discovery of tariffs with transparent process in accordance with relevant 

guidelines BSPGCL shall be engaging “BELTRON- e-Tendering/ e-Procurement system of 

Government of Bihar (https:/eproc2.bihar.gov.in)”. If for any reason whatsoever the e-Tendering 

portal needs to be changed due to technical/administrative issues, then BSPGCL shall issue 

necessary Corrigendum/ Notices publicly as applicable. This sort of changes shall not affect the 

RFP & PPA terms (except for the necessary change of dates, etc accordingly). 

II. The reverse auction for the project shall be conducted through https:/eproc2.bihar.gov.in portal 

on the day as intimated by BSPGCL to the eligible bidders. 

III. Shortlisted bidders for Reverse Auction will be able to login into the website of reverse auction 

and shall follow the guidelines mentioned in this RFP document: 

1. The minimum decrement value for discounted tariff shall be ₹ 0.01 per kWh. The Bidder can 

mention its revised discounted tariff which has to be at least 1 (one) paisa less than its current 

tariff. 

2. Bidders can only quote any value lower than their previous quoted tariff taking into 

consideration of the minimum decrement value mentioned in the previous clause. However, 

https://www.eproc2.bihar.gov.in/
https://www.eproc2.bihar.gov.in/
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at any stage, increase in tariff will not be permissible. Bidders can improve their ranking by 

quoting the tariff lower than their last quoted tariff. 

3. The capacity of project submitted by the Bidder in their bid cannot be modified during the e- 

Reverse Auction. 

 
2.4. Successful Bidder(s) Selection 

Bids qualifying in STEP 3 shall only be evaluated in this stage. 

I. The Ranking of the bidders will start from the bidder quoting the lowest Tariff and so on, 

after the reverse auction process concludes. Bidder quoting the lowest Fixed Tariff for 25 

years shall be declared as the lowest bidder (L1), for the quantum of power (in MW) offered 

by the Bidder in its Financial Bid. 

II. BSPGCL reserves the right to award the order also to L2 bidder, L3 bidder & so on at the 

Tariff quoted by the L1 bidder and tariff approved by Hon’ble BERC till achievement of 

Cumulative Capacity of 20 MW under this RFP. The L2 bidder, L3 bidder & so on will have 

no right for claim for award of project at any stage. 

III. BSPGCL reserves the right to verify all Statements, information and documents, submitted 

by the Bidder in response to the RFP. Failure of the BSPGCL to undertake such verification 

shall not relieve the Bidder of its obligations or liabilities hereunder nor will it affect any 

rights of the BSPGCL there under. 

IV. In case of a tie among two or more Bidders (i.e. their quoted tariff being the same after e-

reverse auction), then the Bidder who quoted lower Tariff in Financial Bid shall be 

considered for the award. In case of a tie again among two or more Bidders, then the Bidder 

whose proposed project have higher capacity shall be considered for the award. In case of a 

tie again among two or more Bidders, then the Bidders having highest Net Worth shall be 

considered for the award. 

V. At the end of Proposal process, a Letter of Intent (LOI) will be issued to the successful 

Bidder(s) subject to approval of tariff from Hon’ble BERC. 

 
In all cases, BSPGCL’s decision regarding Proposal of Bidder based on tariff or annulment of 

tender process shall be final and binding on all participating bidders. 
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1. 'ACT' or 'ELECTRICITY ACT, 2003' shall mean the Electricity Act, 2003 and include any 

modifications, amendments and substitution from time to time; 

2. “APPROPRIATE COMMISSION” shall mean BERC/CERC; 

3. “BIDDER” shall mean Bidding Company submitting the Bid. Any reference to the Bidder includes 

Bidding Company including its successors, executors and permitted assigns as the context may 

require; 

4. “BSPGCL” shall mean Bihar State Power Generation Company Limited. 

5. “SOLAR PV PROJECT” shall mean a Project Solar Photo Voltaic Module mounted with the help of 

structure on empty space over the pond that uses sunlight for direct conversion into electricity through 

Photo Voltaic Technology for generation of Electric Power; 

6. “CAPACITY UTILIZATION FACTOR (CUF)” shall have the same meaning as provided in 

CERC (Terms and Conditions for Tariff determination from Renewable Energy Sources) 

Regulations, 2009 as amended from time to time; 

7. “CHARTERED ACCOUNTANT” shall mean a person practicing in India or   a   firm 

whereof all the partners practicing in India as a Chartered Accountant(s) within the meaning of the 

Chartered Accountants Act, 1949. 

For Bidders incorporated in countries other than India, “Chartered Accountant” shall mean a person 

or a firm practicing in the respective country and designated/ registered under the corresponding 

Statutes/ laws of the respective country; 

8. “COMPANY” shall mean a body corporate incorporated in India under the Companies Act, 1956 

or the Companies Act, 2013, as applicable; 

9. “COMMERCIAL OPERATION DATE (COD)” shall mean the date as defined in Clause no. 

15, Section-II, Instructions to Bidders (ITB) of RFP; 

10. “CONTRACTED CAPACITY” shall mean the AC capacity in MW contracted with BIHAR 

DISCOMs for supply by the SPD to DISCOM at the Delivery Point from the Solar Power Project; 

11. “CONTRACT YEAR” shall mean the period beginning from the Effective Date and ending on 

the immediately succeeding 31st March and thereafter each period of 12 months beginning on 1st 

April and ending on 31st March provided that: 

a. in the financial year in which the Scheduled Commissioning Date would occur, the Contract 

Year shall end on the date immediately before the Scheduled Commissioning Date and a new 

Contract Year shall commence once again from the Scheduled Commissioning Date and end on the 

immediately succeeding 31st March, and thereafter each period of 12 (Twelve) Months commencing on 

1st April and ending on 31st March, and 

b. provided further that the last Contract Year of this Agreement shall end on the last day of the Term 

of this Agreement; 

12. “CONTROL” shall mean the ownership, directly or indirectly, of more than 50% (fifty percent) 

of the voting shares of such Company or right to appoint majority Directors; 

13. “CONTROLLING SHAREHOLDING” shall mean more than 50% of the voting rights and 

paid up share capital in the Company; 
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14. “CENTRAL TRANSMISSION UTILITY (CTU)” shall mean the Central Transmission 

Utility as defined in sub-section (10) of section 2 of the Electricity Act 2003; 

15. “DISCOMs” shall mean state distribution companies of Bihar i.e. NBPDCL/SBPDCL. 

16. “DAY” shall mean calendar day; 

17. “EQUITY” shall mean Net Worth as defined in Companies Act, 2013; 

Notwithstanding anything mentioned in the RFP, the Paid-up Share Capital will include: 

 Paid-up equity share capital 

 Fully, compulsorily and mandatorily convertible Preference shares and 

 Fully, compulsorily and mandatorily convertible Debentures 

18. “FINANCIAL CLOSURE” or “PROJECT FINANCING ARRANGEMENTS” means 

arrangement of necessary funds by the Solar Power Developer either by way of commitment of 

funds by the Company from its internal resources and/or tie up of funds through a bank/ financial 

institution by way of sanction of a loan or letter agreeing to finance; 

19. “GUIDELINES” shall mean the “ Guidelines for Tariff Based Competitive Bidding Process 

for Procurement of Power from Grid Connected Solar PV Power Project ”issued by the Ministry of 

Power and MNRE time to time. 

20. “INTER-CONNECTION POINT/ DELIVERY/ METERING POINT” shall mean the point at 

11 kV/33 kV or above, where the power from the Solar Power Project is injected into the identified 

STU Substation (including the dedicated transmission line connecting the solar power Project with the 

substation system) as specified in the RFP document. Metering shall be done at this 

interconnection point where the power is injected into. For interconnection with grid and 

metering, the SPD shall abide by the relevant CERC/ BERC Regulations, Grid Code and Central 

Electricity Authority (Installation and Operation of Meters) Regulations, 2006 as amended and 

revised from time to time. 

21. “JOINT CONTROL” shall mean a situation where a company has multiple promoters (but none 

of the shareholders has more than 50% of voting rights and paid up share capital); 

22. “LETTER OF INTENT” or “LOI” shall mean the letter issued by BSPGCL to the selected 

Bidder for award of the Project; 

23. “MONTH” shall mean calendar month; 

24. “NET-WORTH” means the Net-Worth as defined section 2 of the company Act, 2013; 

25. “PAID-UP SHARE CAPITAL” shall mean the paid-up share capital as defined in Section 2 

of the Company Act, 2013; 

26. “PARENT” shall mean a Company, which holds not more than 50% voting rights and paid up 

share capital, either directly or indirectly in the Project Company ; 

27. PGCIL”    means Power Grid Corporation of India Limited; 
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28. “PPA” shall mean the Power Purchase Agreement signed between the Successful SPD and 

NBPDCL/SBPDCL& BSPHCL according to the terms and conditions of the standard PPA enclosed 

with this RFP; 

29. “POWER PROJECT(S)” or “SOLAR POWER PROJECT(S)” or “PROJECT(S)” shall mean 

the solar power generation facility having separate points of injection into the grid at Interconnection/ 

Delivery/ Metering Point, with separate control systems and metering. The Interconnection Point 

for the Project shall be the Interconnection Point at PSS/GSS, where metering shall be done. The 

Project and/or Package(s) shall include all units and auxiliaries such as treatment or storage 

facilities, bay(s) for transmission system in the switchyard, dedicated transmission line up to 

the Delivery Point and all the other assets, buildings/structures, equipment, plant and machinery, 

facilities and related assets required for the efficient and economic operation of the power 

generation facility, whether completed or at any stage of development and construction or intended 

to be developed and constructed for the purpose of supply of power to NBPDCL/SBPDCL; 

30. “PROJECT CAPACITY” shall mean the maximum AC capacity at the delivery point that can be 

scheduled on which the Power Purchase Agreement shall be signed; 

31. “PROJECT COMMISSIONING”: The Project will be considered as commissioned if all 

equipment as per rated project capacity has been installed and energy has flown into grid, in line 

with the Commissioning procedures defined in the RFP/ PPA; 

32. “PROJECT DEVELOPER” or “DEVELOPER” or “SOLAR POWER DEVELOPER 

(SPD)” shall mean the Bidding Company participating in the bid and having been selected and 

allocated a project capacity by BSPGCL (through a competitive bidding process), for the purpose 

of setting up of project and signing of PPA with SBPDCL/NBPDCL; 

33. “RFP DOCUMENT” shall mean the bidding document issued by BSPGCL including all 

attachments, clarifications and amendments thereof vide NIT No. 06./PR/BSPGCL/2024. 

34. “SPD” shall mean Solar PV Plant Developer. 

35. “SELECTED BIDDER” or “SUCCESSFUL BIDDER” shall mean the Bidder selected pursuant 

to this RFP to set up the Project and supply electrical output as per the terms of PPA; 

36. “TOE” shall mean Tender Opening Event. 

37. “ULTIMATE PARENT” shall mean a Company, which owns more than 50% (Fifty Percent) 

voting rights and paid up share capital, either directly or indirectly in the Parent and Affiliates; 

38. “WEEK” shall mean calendar week; 
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FORMATS FOR BID SUBMISSION 
 

The following formats are required to be submitted as part of the RFP. These formats are designed to demonstrate 

the Bidder’s compliance with the Qualification Requirements set forth in Section - III and other submission 

requirements specified in the RFP 

 
i. Format of Covering Letter (Format 6.1) 

ii. Power of Attorney in favour of the Lead Member Format 6.1(a). 

iii. Format for Earnest Money Deposit(EMD) BG/POI Format 6.2(a)/6.2(a-I) 

iv. Format for Performance Bank Guarantee (PBG) Format 6.2(b)/6.2(b-I) 

v. Format for Board Resolutions (Format 6.3) (if applicable) 

vi. Format for Financial Requirement (Format 6.4) 

vii. Format for Disclosure (Format 6.5) 
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Format 6.1 
 

COVERING LETTER 
 
 

(The Covering Letter should be submitted on the Letter Head of the Bidding Company) 
 

Ref.. No. Date:    
 

From: (Insert name and address of Bidding Company) 
 

Tel.: 

Fax: 

E-mail address: 

To, 

The Chief Engineer 
BSPGCL 
5th Floor, Vidyut Bhawan, Patna 

Sub: Response to NIT No. 06/PR/BSPGCL2024 for Proposal of Solar Power Developer for Setting up of 

XX.XX MW Grid Connected Solar PV Power Project. 
 

Dear Sir/ Madam, 

We, the undersigned [insert name of the ‘Bidder’] having read, examined and understood in detail the RFP including 

Qualification Requirements in particular, terms and conditions of the standard PPA for supply of power for 25 years to 

SBPDCL/NBPDCL, hereby submit our response to RFP. 

We confirm that in response to the aforesaid RFP, neither we nor any of our Ultimate Parent Company/ 

Parent Company/ Affiliate/ Group Company has submitted response to RFP other than this response to RFP, 

directly or indirectly, in response to the aforesaid RFP (as mentioned in Format 6.5 under Disclosure). We also 

confirm that we including our Ultimate Parent Company/ Parent Company/ Affiliate/ Group Companies 

directly or indirectly have not submitted response to RFP for more than cumulative capacity of XX.XX MW, 

including this response to RFP. We are submitting RFP for the development of following Solar PV Project (ground 

mounted with raised structure over private pond): 

 
 

Capacity (MW) 
Location of Project (Village, 

Block, Dist., State) 
Interconnection 
Point Details 

 
Proposed CUF 

    

We give our unconditional acceptance to the NIT No.06/PR/BSPGCL/2024 standard PPA documents attached 

thereto, issued by BSPGCL. In token of our acceptance to the RFP, PPA documents along with the 

amendments and clarifications issued by BSPGCL, the same have been signed by us and enclosed with the response 

to RFP. We shall ensure that the PPA is executed as per the provisions of the RFP and provisions of PPA and shall be 

binding on us. Further, we confirm that the Project shall be commissioned within 12 months of the Effective Date 

of PPA. 
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Earnest Money Deposit (EMD): - (Please read Clause No. 9, Section-II, ITB carefully before filling) we have 

enclosed EMD of INR.....  (Insert Amount), in the form of Bank DD/Bank Guarantee/POI as and valid up 

to…..in terms of Clause No. 9, Section-II, ITB of this RFP. The total capacity of the Solar PV Project offered 

by us under this RFP is….MW [Insert cumulative capacity proposed]. 

 
We hereby declare that in the event our Project get selected and we are not able to submit Bank Guarantee of the 

requisite value(s) towards PBG within due time as mentioned in Clause No. 10, Section-II, ITB of this RFP on issue 

of LOI by BSPGCL for the selected Project and/ or we are not able to sign PPA with DISCOMs 

(SBPDCL/NBPDCL) within the prescribed timelines for the selected Project, BSPGCL shall have the right to encash 

the EMD submitted by us. 

We   have   submitted   our   response   to   RFP   strictly   as   per   Section   -   VI   (Sample    Forms    and 

Formats) of this RFP, without any deviations, conditions and without mentioning any assumptions or notes in the said 

Formats. 

 
1. Acceptance: - 

We hereby unconditionally and irrevocably agree and accept that the decision made by BSPGCL in respect of 

any matter regarding or arising out of the RFP shall be binding on us. We hereby expressly waive and 

withdraw any deviations and all claims in respect of this process. 

2. Familiarity with Relevant Indian Laws & Regulations: - 

We confirm that we have studied the provisions of the relevant Indian Laws and Regulations as 

required to enable us to submit this response to RFP and execute the PPA, in the event of our Proposal as 

Successful Bidder. 

3. We hereby undertake that in the event of our project being selected under the RFP, we shall be solely 

responsible for getting the connectivity prior to commissioning of the Project. In the event of delay in 

commissioning of the project and interconnection with the grid beyond 06 months, the provisions of the 

RFP/ relevant articles of PPA shall be applied on such project. Further, the project shall not be 

considered as commissioned unless the connectivity with grid is established. 

4. We are submitting   our   response   to   the   RFP   with   formats   duly   signed   as   desired   by   you 

in the RFP online for your consideration. 

5. It is confirmed that our response to the RFP is consistent with   all   the   requirements   of 

submission as stated in the RFP, including all clarifications and amendments and subsequent 

communications from BSPGCL. 

6. The information submitted in our response   to   the   RFP   is   correct   to   the   best   of   our 

knowledge and understanding. We would be solely responsible for any errors or omissions in our response 

to the RFP. 

7. We confirm that all the terms and conditions of our Bid are valid up to (Insert date in dd/mm/yyyy) for 

acceptance [i.e. a period of 180 (One Hundred Eighty) Days from the date of opening of financial bid. 
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8. We have neither made any statement nor provided any information in this Bid, which to the best of our  

knowledge is materially inaccurate or misleading. Further, all the confirmations, declarations and 

representations made in our Bid are true and accurate. In case this is found to be incorrect after our Proposal 

as Successful Bidder, we agree that the same would be treated as a Seller’s event of default under PPA and 

consequent provisions of PPA shall apply. 

Dated the day of …….,20.... 
 
 

Thanking you, 

we remain, 

Yours faithfully, 

Name, 

Designation, 

 
 

Seal and Signature of Authorized Person in whose name Power of Attorney/ Board Resolution/ Declaration. 
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Format 6.1(a) FORMAT FOR POWER OF ATTORNEY 
(Applicable Only in case of Consortium) 
(To be provided by each of the other members of the Consortium in favor of the Lead Member) 
(To be stamped in accordance with Stamp Act, the Non-Judicial Stamp Paper of Appropriate Value) 

 
KNOW ALL MEN BY THESE PRESENTS THAT M/s…………….……………. having its registered office at 
………………………….…….,    ….,    and    M/s    …………………….….having    its    registered    office    at 
…………………………………., (Insert names and registered offices of all Members of the Consortium) the 
Members of Consortium have formed a Bidding Consortium named ……………………. (insert name of the 
Consortium if finalized) (hereinafter called the ‘Consortium’) vide Consortium Agreement 
dated……….……………… and having agreed to appoint M/s… ........................................... as the Lead Member of 
the said Consortium do hereby constitute, nominate and appoint M/s ..................................... a company incorporated 
under the laws of ……….………and having its Registered/ Head Office at .............................................. as our duly 
constituted lawful Attorney (hereinafter called as Lead Member) to exercise all or any of the powers for and on 
behalf of the Consortium in regard to submission of the response to RFP No…………….. 

 
We also authorize the said Lead Member to undertake the following acts: 
i) To submit on behalf of Consortium Members response to RFP. 

ii) To do any other act or submit any information and document related to the above response to RFP Bid. 

 
It is expressly understood that in the event of the Consortium being selected as Successful Bidder, this Power of 
Attorney shall remain valid, binding and irrevocable until the Bidding Consortium achieves execution of PPA. 

 
We as the Member of the Consortium agree and undertake to ratify and confirm all whatsoever the said Attorney/ 
Lead Member has done on behalf of the Consortium Members pursuant to this Power of Attorney and the same shall 
bind us and deemed to have been done by us. 

 
IN WITNESS WHEREOF M/s ………………………………………….……., as the Member of the Consortium 
have executed these presents on this………. day of ....... under the Common Seal of our company. 
For and on behalf of Consortium Member 
M/s…………………………. 
-------------------------------- (Signature of person authorized by the board) 
(Name 
Designation 
Place: 
Date:) 
Accepted 

 

(Signature, Name, Designation and Address 
of the person authorized by the board of the Lead Member) 
Attested 

 
 

(Signature of the executant) 
 
 

(Signature & stamp of Notary of the place of execution) 
Place:    
Date:    
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Format 6.2(a) Format of Bank Guarantee for EMD 
[To be on non-judicial stamp paper of Rupees One Thousand Only (INR 1000/-) or appropriate value as 
per Stamp Act relevant to place of execution, duly signed on each page. Foreign entities submitting Bid are 
required to follow the applicable law in their country] 
Reference No. …………….       Bank Guarantee No. ……………. Dated: ……………. 

EMD BANK GUARANTEE FOR TENDER /NIT No.06/PR/BSPGCL/2024 
 

(ON NON-JUDICIAL STAMP PAPER IN THE NAME OF ISSUING BANK) 
 
 

WHEREAS M/s.    
(Name      and       Address       of       the       Firm)       having       their       registered       Office       at 
   (Address of the Firm’s registered Office) 
(Hereinafter called the Bidder) wish   to   participate   in   the   NIT   No.   06/PR/BSPGCL/2024 
for of (Details of Work) issued by BIHAR STATE 
POWER GENERATION COMPANY LIMITED (hereinafter called the “Beneficiary”) and 

 
WHEREAS a Bank Guarantee for Rs. (Amount of EMD) valid till     
(mention here date of validity of this Guarantee) which is required to be submitted by the Bidder along 
with the Bid. 
We,    
(Name of the Bank and address of the Branch giving the Bank Guarantee) having our registered Office at 
   (Address of Bank’s registered Office) hereby gives this Bank Guarantee No. 
  dated and hereby agree unequivocally and unconditionally to pay 
immediately on demand in writing from the BIHAR STATE POWER GENERATION COMPANY 
LIMITED or any Officer authorized by it in this behalf any amount not exceeding Rs.    
(amount of EMD) (Rupees      ) (in words) 
to the said BIHAR STATE POWER GENERATION COMPANY LIMITED on behalf of the Bidder. 

 
We, (Name of the Bank) also agree that withdrawal 
of the Bid or part thereof by the Bidder within its validity would constitute a default on the part of the 
Bidder and that this Bank Guarantee is liable to be invoked and encashed within its validity by the 
Beneficiary in case of any occurrence of a default on the part of the Bidder and that the encashed amount is 
liable to be forfeited by the Beneficiary. 

 
This agreement shall be valid and binding on this Bank up to and inclusive of    
(mention here the date of validity of Bank Guarantee) and shall not be terminated by notice or by 
Guarantor change in the constitution of the Bank or the Firm of Bidder or by any reason whatsoever and 
our liability hereunder shall not be impaired or discharged by any extension of time or variations or 
alterations made, given, conceded with or without our knowledge or consent by or between the Bidder and 
the BIHAR STATE POWER GENERATION COMPANY LIMITED. 

 
“Notwithstanding anything contrary contained in any law for the time being in force or banking practice, 
this Guarantee shall not be assignable, transferable by the beneficiary (i.e. BSPGCL). Notice or invocation 
by any person such as assignee, transferee or agent of beneficiary shall not be entertained by the Bank. 
Any invocation of the Guarantee can be made only by the beneficiary directly.” 
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NOT WITHSTANDING anything contained hereinbefore our liability under this Guarantee is restricted to 
Rs.    (amount of EMD) (Rupees 
    (in words). Our Guarantee shall remain in 
force till _ (date of validity of the Guarantee). Unless demands or claims under this Bank 
Guarantee are made to us in writing on or before  (date should be 1 month after the above 
validity period of BG), all rights of Beneficiary under this Bank Guarantee shall be forfeited and we shall 
be released and discharged from all liabilities there under. 

 
 

Place: 
 

Date: 
 

(Please    mention     here     complete     Postal     Address     of     Bank     with     Branch     Code, 
Signature of the Bank’s authorized Signatory Telephone and Fax Nos) with official seal. 

 
 
 
 
 

 

INSTRUCTIONS FOR FURNISHING BANK GUARANTEE 

1. The Bank Guarantee by Bidders will be given on non-judicial stamp paper of Rupees One Thousand 
Only (INR 1000/-) or appropriate value as per Stamp Act relevant to place of execution. The non- 
judicial stamp paper should be in name of the issuing bank. 

2. The Bidder shall furnish the Bank Guarantee from any of the Scheduled Commercial Banks listed by 
Reserve Bank of India (RBI) and amended as on date of issuance of the Bank Guarantee. Bank 
Guarantee issued by foreign branch of a Scheduled Commercial Bank is to be endorsed by the Indian 
branch of same bank or State Bank of India. 

3. This bank guarantee/ all further communication relating to the bank guarantee should be forwarded to 
The Chief Engineer (GEN.), BIHAR STATE POWER GENERATION COMPANY LIMITED, 5th 
Floor, Vidyut Bhawan, Bailey Road, Patna – 800021, Bihar only. 

4. The full address along with the Name of the Bank, IFSC Code, Telex/ Fax No. and email address of the 
issuing bank to be mentioned. 
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Format 6.2(a-I) 

FORMAT OF PAYMENT ON ORDER INSTRUMENT TO BE ISSUED BY IREDA/REC/PFC (IN 
LIEU OF BG TOWARDS EMD) 

No. Date 

BSPGCL, 

Registered ,    
 

Reg: M/s (insert name of the Bidder) – Issuance of Payment on Order Instrument for an 
amount of Rs. 

 

Dear Sir, 

1. It is to be noted that M/s. (insert name of the POI issuing Agency) (‘IREDA/REC/PFC’) has 
 

sanctioned a non-fund based limit loan of Rs.      (Rupees only) to M/s 

  under the Loan Agreement executed on to execute Renewable Energy Projects. 
 

2. At the request of M/s , on behalf of  (insert name of the Bidder), this 

Payment on Order Instrument (POI) for an amount of Rs. (Rupees (in words)). This 

Payment on Order Instrument comes into force immediately. 

3. In consideration of the [Insert name of the Bidder] (hereinafter 

referred to as 'Bidder') submitting the response to RFP inter alia for procurement of solar power from grid 

connected 02 MW to 20 MW AC capacity solar PV power project (ground mounted with raised structure over 

pond) to be constructed under RESCO mode on private pond in the state of Bihar through tariff-based competitive 

bidding for total cumulative capacity of 20 MW (AC) of the cumulative capacity of ………. MW [Insert 

cumulative Project capacity proposed] for supply of power there from on long term basis, in response to the NIT 

No.06/PR/BSPGCL/2024 issued by Bihar State Power Generation Company Limited (hereinafter referred to as 

BSPGCL) and BSPGCL considering such response to the RFP of ………[Insert the name of the Bidder] as per the 

terms of the RFP, the [Insert name & address of IREDA/PFC/REC] hereby agrees 

unequivocally, irrevocably and unconditionally to pay to BSPGCL at [Insert Name of the Place from the address of 

BSPGCL] forthwith without demur on demand in writing from BSPGCL or any Officer authorized by it in this 

behalf, any amount up to and not exceeding Rupees [Insert the amount of EMD], only, on 

behalf of M/s [Insert name of the Bidder]. 

4. In consideration of the above facts, IREDA/REC/PFC, having its registered office at                                   , 

agrees to make payment for the sum of Rs. lakhs (in words… ...................................... ) to BSPGCL 

on the following conditions:- 
 

(a) IREDA/REC/PFC agrees to make payment of the said amount unconditionally, without demur and without 

protest upon receipt of request from BSPGCL within the validity period of this letter as specified herein; 

(b) The commitment of IREDA/REC/PFC, under this Payment of Order Instrument will have the same effect as 

that of the commitment under the Bank Guarantee issued by any Public Sector Bank and shall be enforceable in 

the same manner as in the case of a Bank Guarantee issued by a Bank and the same shall be irrevocable and 

shall be honored irrespective of any agreement or its breach between IREDA/REC/PFC or its constituents 

notwithstanding any dispute that may be raised by the against BSPGCL; 



53  

(c) The liability of IREDA/REC/PFC continues to be valid and binding on IREDA/REC/PFC and shall not be 

terminated, impaired and discharged, by virtue of change in its constitution and specific liability under letter of 

undertaking shall be binding on its successors or assignors; 

(d) The liability of IREDA/REC/PFC shall continue to be valid and binding on IREDA/REC/PFC and shall not 

be terminated/ impaired/ discharged by any extension of time or variation and alternation made given or agreed 

with or without knowledge or consent of the parties (BSPGCL and Bidding Party), subject to the however to the 

maximum extent of amount stated herein and IREDA/REC/PFC is not liable to any interest or costs etc.; 

(e) This Payment of Order Instrument can be invoked either partially or fully, till the date of validity; 
 

(f) IREDA/REC/PFC agrees that it shall not require any proof in addition to the written demand by BSPGCL 

made in any format within the validity period. IREDA/REC/PFC shall not require BSPGCL to justify the 

invocation of the POI against the SPV/SPD, to make any claim against or any demand against the SPV/SPD or  

to give any notice to the SPV/SPD; 

(g) The POI shall be the primary obligation of IREDA/REC/PFC and BSPGCL shall not be obliged before 

enforcing the POI to take any action in any court or arbitral proceedings against the SPV/SPD; 

(h) Neither BSPGCL is required to justify the invocation of this POI nor shall IREDA/REC/PFC have any 

recourse against BSPGCL in respect of the payment made under letter of undertaking; 

5. Notwithstanding anything contrary contained anywhere in this POI or in any other documents, this POI is and 

shall remain valid up to and IREDA/REC/PFC shall make payment thereunder only if a 

written demand or request is raised within the said date and to the maximum extent of Rs ................................... and 

IREDA/REC/PFC shall in no case, be liable for any interest, costs, charges and expenses and 

IREDA’s/REC’s/PFC’s liability in no case will exceed more than the above amount stipulated. 

6. In pursuance of the above, IREDA/REC/PFC and BSPGCL have signed an Umbrella Agreement dated 

setting out the terms and conditions for issue of letter of undertaking by IREDA/REC/PFC to BSPGCL and the said 

terms and conditions shall be read as a part of this letter of undertaking issued for the project of the project of PP 

mentioned above. 

Yours faithfully 

For  and   on   behalf   of   M/s. 
 
 

(Name of the POI issuing agency). 

( ) 

General Manager (TS) 
 
 

Copy to:- M/s.  PP As per their request  

( ) 

General Manager (TS) 
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Format 6.2(b) 
 

FORMAT FOR PERFORMANCE BANK GUARANTEE (PBG) 
(To be submitted for the Project) 

 

(To   be   stamped   in   accordance   with   Stamp   Act,   the   Non-Judicial   Stamp   Paper   of   Appropriate 
Value) 

 
Reference: ......................................................................................................................................................... 

Bank Guarantee No.: ................................................................................................................................................ 

Date:      ............................................................................................................................................. 

 
In consideration of the[Insert name of the Bidder] (hereinafter referred to as ‘selected Solar Power Developer') 

submitting the response to NIT No06/PR/BSPGCL/2024 inter alia for Proposal of the Project of the capacity of 

.......... MW, for supply of power there from on long term basis, in response to the NIT No.06/PR/BSPGCL/2024 

issued by Bihar State Power Generation Company Limited (hereinafter referred to as BSPGCL) and BSPGCL 

considering such response to the RFP of [Insert name of the Bidder] (which expression shall unless repugnant to 

the context or meaning thereof include its executers, administrators, successors and assignees) and selecting the 

Solar Power Project of the Solar Power Developer and issuing Letter of Intent No........... dated................. to   

(Insert Name of selected Solar Power Developer) as per terms of RFP and the same having been accepted by 

the selected SPD resulting in a Power Purchase Agreement (PPA) to be entered into, for purchase of Power 

[from selected Solar Power Developer M/s……………….]. As per the terms of the RFP, the[Insert name & 

address of Bank] hereby agrees unequivocally, irrevocably and unconditionally to pay to BSPGCL at [Insert 

Name of the Place from the address of the BSPGCL] forthwith on demand in writing from BSPGCL or any 

Officer authorised by it in this behalf, any amount up to and not exceeding Rupees [Total Value] only, on behalf 

of M/s [Insert name of the selected Solar Power Developer] 

This guarantee shall be valid and binding on this Bank up to and including and shall not be terminable by 

notice or any change in the constitution of the Bank or the term of contract or by any other reasons 

whatsoever and our liability hereunder shall not be impaired or discharged by any extension of time or 

variations or alternations made, given, or agreed with or without our knowledge or consent, by or between 

parties to the respective agreement. 

Our liability under this Guarantee is restricted to INR ____________________ (Indian Rupees 

_____________________ Only). 

Our Guarantee shall remain in force until BSPGCL shall be entitled to invoke this Guarantee till………….. 

The Guarantor Bank hereby agrees and acknowledges that BSPGCL shall have a right to invoke this BANK 

GUARANTEE in part or in full, as it may deem fit. 

The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition to the written demand by 

BSPGCL, made in any format, raised at the above mentioned address of the Guarantor Bank, in order to make the said 

payment to BSPGCL. 

The Guarantor Bank shall make payment hereunder on first demand without restriction or conditions and 

notwithstanding any objection by [Insert name of the selected Solar Power Developer] and/or any other person. 
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The Guarantor Bank shall not require BSPGCL to justify the invocation of this BANK GUARANTEE, nor shall 

the Guarantor Bank have any recourse against BSPGCL in respect of any payment made hereunder. 

This BANK GUARANTEE shall be interpreted in accordance with the laws of India and the courts at Patna shall 

have exclusive jurisdiction. 

The Guarantor Bank represents that this BANK GUARANTEE has been established in such form and with such 

content that it is fully enforceable in accordance with its terms as against the Guarantor Bank in the manner 

provided herein. 

This BANK GUARANTEE shall not be affected in any manner by reason of merger, amalgamation, 

restructuring or any other change in the constitution of the Guarantor Bank. 

This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and accordingly BSPGCL shall not 

be obliged before enforcing this BANK GUARANTEE to take any action in any court or arbitral proceedings against 

the selected Solar Power Developer, to make any claim against or any demand on the selected Solar Power  

Developer or to give any notice to the selected Solar Power Developer or to enforce any security held by BSPGCL or to 

exercise, levy or enforce any distress, diligence or other process against the selected Solar Power Developer. 

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to BSPGCL and may be assigned, 

in whole or in part, (whether absolutely or by way of security) by BSPGCL to any entity to whom BSPGCL is 

entitled to assign its rights and obligations under the PPA. 

Notwithstanding anything contained hereinabove, our liability under this Guarantee is restricted to INR..................... 

(Indian Rupees..................... Only) and it shall remain in force until ................. We are liable to pay the guaranteed 

amount or any part thereof under this Bank Guarantee only if BSPGCL serves upon us a written claim or demand. 
 
 

Signature: 

Name: 

Power of Attorney No.: 

For 

[Insert Name and Address of the Bank] Contact Details of the Bank: E-mail ID of the Bank: 

Banker's Stamp and Full Address. Dated this  day of , 20   

Witness: 

1. 

Signature 

Name and Address 

2. 

Signature 

Name and Address 
 
 

Notes: 

1. The Stamp Paper should be in the name of the Executing Bank and of appropriate value. 

2. The Performance Bank Guarantee shall be executed by any of the Scheduled Commercial Bank listed by the 

RBI. 
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Format 6.2(b-I) 
 
 

FORMAT OF PAYMENT ON ORDER INSTRUMENT TO BE ISSUED BY 

IREDA/REC/PFC (IN LIEU OF PBG) 

 
No. Date 

 
 

BSPGCL, Registered 

  , 
 
 

 
 

Reg: M/s (insert name of the PPA signing entity) (NIT No. (insert NIT No. 

issued by BSPGCL) – Issuance of Payment on Order Instrument for an amount of Rs.    

 
Dear Sir, 

 
 

1. It is to be noted that M/s. (insert name of the POI issuing Agency) (‘IREDA/REC/PFC’) has 

sanctioned a non-fund based limit loan of Rs.      (Rupees      only) to M/s 

  under the Loan Agreement executed on to execute Renewable Energy Projects. 
 
 

2. At the request of M/s , on behalf of  (insert name of the SPV), this 

Payment on Order Instrument (POI) for an amount of Rs. (Rupees (in words)). This 

Payment on Order Instrument comes into force immediately. 

 
3. In consideration of the ----- [Insert name of the Bidder] (hereinafter referred to as selected Solar Power 

Developer’) submitting the response to RFP inter alia for selection of Contracted Capacity of .................. MW, at 

…………[Insert name of the place] under RFP for (insert name of the RFP), for supply of 

power there from on long term basis, in response to the RFP dated………… issued by Bihar State Power 

Generation Company Limited (hereinafter referred to as BSPGCL) and BSPGCL considering such response to the 

RFP of ............. [insert the name of the selected Solar Power Developer] (which expression shall unless repugnant to 

the context or meaning thereof include its executers, administrators, successors and assignees) and selecting the Solar 

Power Project of the Solar Power Developer (SPD) and issuing Letter of Award No          to (Insert Name of 

selected Solar Power Developer) as per terms of RFP and the same having been accepted by the selected SPD 

resulting in a Power Purchase Agreement (PPA) to be entered into, for purchase of Power [from selected Solar 

Power Developer or a Project Company, M/s ------------- {a Special Purpose Vehicle (SPV) formed for this 

purpose}, if applicable ]. As per the terms of the RFP, the [insert name & address of 
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IREDA/PFC/REC] hereby agrees unequivocally, irrevocably and unconditionally to pay to BSPGCL at [Insert 

Name of the Place from the address of the BSPGCL] forthwith on demand in writing from BSPGCL or any Officer 

authorized by it in this behalf, any amount up to and not exceeding Rupees [Total Value] only, on behalf of M/s 

  [Insert name of the selected Solar Power Developer / Project Company]. 
 
 

4. In consideration of the above facts, IREDA/REC/PFC, having its registered office at                             , agrees 

to make payment for the sum of Rs. lakhs (in words .................................................. ) to BSPGCL on the 

following conditions:- 

a. IREDA/REC/PFC agrees to make payment of the said amount unconditionally, without demur and without 

protest upon receipt of request from BSPGCL within the validity period of this letter as specified herein; 

b. The commitment of IREDA/REC/PFC, under this Payment of Order Instrument will have the same effect 

as that of the commitment under the Bank Guarantee issued by any Public Sector Bank and shall be 

enforceable in the same manner as in the case of a Bank Guarantee issued by a Bank and the same shall be 

irrevocable and shall be honored irrespective of any agreement or its breach between IREDA/REC/PFC or 

its constituents notwithstanding any dispute that may be raised by the against BSPGCL; 

c. The liability of IREDA/REC/PFC continues to be valid and binding on IREDA/REC/PFC and shall not be 

terminated, impaired and discharged, by virtue of change in its constitution and specific liability under letter 

of undertaking shall be binding on its successors or assignors; 

d. The liability of IREDA/REC/PFC shall continue to be valid and binding on IREDA/REC/PFC and shall not 

be terminated/ impaired/ discharged by any extension of time or variation and alternation made given or 

agreed with or without knowledge or consent of the parties (BSPGCL and Bidding Party), subject to the 

however to the maximum extent of amount stated herein and IREDA/REC/PFC is not liable to any interest 

or costs etc; 

e. This Payment of Order Instrument can be invoked either partially or fully, till the date of validity; 

f. IREDA/REC/PFC agrees that it shall not require any proof in addition to the written demand by BSPGCL 

made in any format within the validity period. IREDA/REC/PFC shall not require BSPGCL to justify the 

invocation of the POI against the SPV/SPD, to make any claim against or any demand against the SPV/SPD 

or to give any notice to the SPV/SPD; 

g. The POI shall be the primary obligation of IREDA/REC/PFC and BSPGCL shall not be obliged before 

enforcing the POI to take any action in any court or arbitral proceedings against the SPV/SPD; 

h. Neither BSPGCL is required to justify the invocation of this POI nor shall IREDA/REC/PFC have any 

recourse against BSPGCL in respect of the payment made under letter of undertaking; 

 
5. Notwithstanding anything contrary contained anywhere in this POI or in any other documents, this POI is and 

shall remain valid upto and IREDA/REC/PFC shall make payment thereunder only if a written 

demand or request is raised within the said date and to the maximum extent of Rs .......................................... and 
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IREDA/REC/PFC shall in no case, be liable for any interest, costs, charges and expenses and 

IREDA’s/REC’s/PFC’s liability in no case will exceed more than the above amount stipulated. 

 
6. In pursuance of the above, IREDA/REC/PFC and BSPGCL have signed an Umbrella Agreement dated 

setting out the terms and conditions for issue of letter of undertaking by IREDA/REC/PFC to BSPGCL and the said 

terms and conditions shall be read as a part of this letter of undertaking issued for the project of the project of PP 

mentioned above. 

 

Thanking you,  

Yours faithfully 

For and on behalf of M/s. 
 
 

 

(Name of the POI issuing agency). 

( ) 

General Manager (TS) 
 
 

Copy to:- M/s.  PP As per their request  

( ) 

General Manager (TS) 
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Format 6.3 
 

FORMAT FOR BOARD RESOLUTIONS 
(To be submitted for the Project) 

 

The Board, after discussion, at the duly convened Meeting on [Insert date], with the consent of all the Directors 

present and in compliance of the provisions of the Companies Act, 1956 or Companies Act 2013, as applicable, 

passed the following Resolution: 

1. RESOLVED THAT Mr/ Ms ....................................................................... , be and is hereby authorized to 

do on our behalf, all such acts, deeds and things necessary in connection with or incidental to our response to RFP 

vide NIT No.06/PR/BSPGCL/2024 for 'Proposal of XX.XX MW GRID-connected Solar Photo Voltaic Project' 

(ground mounted with raised structure over pond).................................. in Bihar, including signing and submission 

of all documents and providing information/ response to RFP to BSPGCL, representing us in all matters before 

BSPGCL, and generally dealing with BSPGCL in all matters in connection with our bid for the said Project. (To be 

provided by the Bidding Company) 

 
2. FURTHER RESOLVED THAT pursuant to the provisions of the Companies Act, 1956 or Companies Act, 

2013, as applicable and compliance thereof and as permitted under the Memorandum and Articles of Association 

of the Company, approval of the Board be and is hereby accorded to invest total equity in the Project. (To be 

provided by the Bidding Company) 

Certified True Copy 
 
 
 

(Signature, Name and Stamp of Company Secretary) 

Notes: 

1) This certified true copy should be submitted on the letterhead of the Company, signed by the Company Secretary/ 

Director. 

2) The contents of the format may be suitably re-worded indicating the identity of the entity passing the resolution. 

3) This format may be modified only to the limited extent required to comply with the local regulations and laws 

applicable to a foreign entity submitting this resolution. For example, reference to Companies Act, 1956 or 

Companies Act, 2013 as applicable may be suitably modified to refer to the law applicable to the entity submitting the 

resolution. However, in such case, the foreign entity shall submit an unqualified opinion issued by the legal counsel 

of such foreign entity, stating that the Board resolutions are in compliance with the applicable laws of the 

respective jurisdictions of the issuing Company and the authorizations granted therein are true and valid. 
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Format 6.4  
FORMAT FOR FINANCIAL REQUIREMENT 

(This should be submitted on the Letter Head of the Bidding Company) 
 

Ref. No.  Date:  

From: (Insert name and address of Bidding Company) 

Tel.#: Fax#: E-mail address# 
 

To, 

The Chief Engineer 
BSPGCL 
5th Floor, Vidyut Bhawan 
Bailey Road, Patna 

 

Sub: Response to NIT No.06/PR/BSPGCL/2024 for Proposal of Solar Power Developer for Setting up of 

XX.XXMW Grid Connected Solar Power Project. 

 
Dear Sir/ Madam, 

 
We certify that the Bidding Company has a Net worth of INR ........................ Crore 

( ..................................................... in words) at the end of last Financial Year. 

This Net Worth has been calculated in accordance with instructions provided in Clause No. C1, Section-III, Qualifying 

Requirements (QR) of the RFP as amended. 

 
 

Financial Year 
 

Turnover (in INR) 
 
Net Worth(in INR) 

Audited Financial Statement 
attached (Yes/No) 

2021-22    

2022-23    

2023-24    

 
 

 
(Signature & Name of the Authorized Signatory) (Signature and Stamp of CA) 

Membership No. Regn. No. of the CA’s Firm: 

Note: 

i) Along with the above format, in a separate sheet on the letterhead of the Chartered Accountant’s Firm, 
provide details of computation of Net Worth and Annual Turnover duly certified by the Chartered 
Accountant. 

ii) Certified copies of Balance sheet, Profit & Loss Account, Schedules and Cash Flow Statements are 
to be enclosed in complete form along with all the Notes to Account. 
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Format 6.5  
FORMAT FOR DISCLOSURE 

(This should be submitted on the Letter Head of the Bidding Company) 
 
 

Ref. No. Date: 

From: (Insert name and address of Bidding Company) 
Tel.#: Fax#: E-mail address# 

 
To, 
The Chief Engineer 
BSPGCL 
5th Floor, Vidyut Bhawan 
Baily Road, Patna – 800 021 

 
Sub: Response to NIT No. 06/PR/BSPGCL/2024 for Proposal of Solar Power Developer for 
Setting up of XX.XX MW Grid Connected Solar Power Project. 

 
Dear Sir/ Madam, 

 
We hereby declare and confirm that only we are participating in the RFP Proposal process for the  RFP 
No. 06/PR/BSPGCL/2024 and that our Parent, Affiliate or Ult imate Parent or any Group 
Company with which we have direct or indirect relationship are not separately participating in this Proposal 
process. 

 
We further declare that the above statement is true & correct. We are aware that if at any stage it is found to 
be incorrect, our response to RFP will be rejected and if LOI has been issued or PPA has been signed, the 
same will be cancelled and the bank guarantees will be encashed and recoveries will be effected for the 
payments done. 

 
Dated the       day of … . . , 20.... 
Thanking you, 

We remain, 

Yours faithfully, 

Name, Designation, Seal and Signature of Authorized Person in whose name Power of Attorney/ Board 
Resolution/Declaration. 
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Format 6.6  
FORMAT FOR TECHNICAL CRITERIA 

 
(This should be submitted on the Letter Head of the Bidding Company) 

Ref.No. Date: 
 

From: (Insert name and address of Bidding Company) 
Tel.: Fax: E-mail address: 

 
To, 
The Chief Engineer 
BSPGCL 
5th Floor, Vidyut Bhawan 
Bailey Road, Patna – 800 021 

 
Sub: Response to NIT No.0 6  / PR/BSPGCL/2024 for Proposal of Solar Power Developer 
for Setting up of XX.XX MW Grid Connected Solar Power Project. 

 
Dear Sir/ Madam, 

 
We hereby undertake to certify in line with Section-II, ITB under the title “Financial Closure” that the 
following details shall be furnished within 06 (Six) months of effective date of the PPA. 

1. Evidence of achieving complete tie-up of the Project Cost through internal accruals or through a 
Financing Agency. 

2. Evidence of clear possession of the  required pond area for the  Project along with following 
documentary evidence: - 

i. Affidavit from the Authorized person of the SPD listing the details of the area and certifying total 
area required for the Project under clear possession of the Developer. 

ii. A certified English translation from an approved translator in case above documents are in 
languages other than English and Hindi. 

Failure or delay on our part in achieving the above conditions shall constitute sufficient grounds for 
encashment of our Performance Bank Guarantee. 

 
Dated the day of……. , 20.... 

 
Thanking you, 

 
We remain, 
yours faithfully, 

 
Name, Designation, Seal and Signature of Authorized Person in whose name Power of Attorney/ Board 
Resolution/ Declaration. 
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Format 6.7 
 

DECLARATION BY THE BIDDER FOR THE 

PROPOSED TECHNOLOGY 
 

(To be submitted for the Project) 
 

 
SL No. Name of Bidding Company/Lead Member of Bidding 

Consortium 

 

1 Name of the Project  

2 Project Location  

3 Capacity Proposed ........ MW 

4 Technology Proposed to be adopted for the Project  

 
5 

Estimated Annual Generation of Electrical 

Energy 

 
..........kWh 

6 Brief about the Proposed Technology 

 Poly Crystalline Silicon Solar Cells and Modules  

Bi-facial PV Modules  

Mono PERC  

Any Other Technology  

 
 

Dated the day of….., 20.... 

 
Thanking you, 

We remain, 

Yours faithfully, 

Name, 

Designation, 

Seal and Signature of Authorized Person in whose name Power of Attorney/ Board Resolution/ Declaration. 
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Format 6.8  
FORMAT FOR SUBMISSION OF FINANCIAL BID 

(The Covering Letter should be submitted on the Letter Head of the Bidding Company) 
 

Ref. No. Date: 
 

From: (Insert name and address of Bidding Company) 
 

Tel.#: Fax#: E-mail address# 

To, 

The Chief Engineer 
BSPGCL 
5th Floor, Vidyut Bhawan 
Bailey Road, Patna – 800 021 

 
Sub: Response to NIT No.06/PR/BSPGCL/2024 for Proposal of Solar Power Developer for Setting up 
of XX.XX MW Grid Connected Solar Power Project. 

 
Dear Sir/ Madam, 

 
I/ We,       (Insert Name of the Bidder) enclose herewith the Financial Proposal for Proposal of my / our firm 
for the Project for a cumulative capacity of          MW as Bidder for the above project at a tariff of 
Rs. /kWh. 

 
I/ We agree that this offer shall remain valid for a period of 180 (One Hundred and Eighty) days from the date of 
opening of the Financial bid or such further period as may be mutually agreed upon. 

 
Dated the day of……….., 20.... 

 
Thanking you, 
We remain, 
Yours faithfully, 

 
Name, Designation, Seal and Signature of Authorized Person in whose name Power of Attorney/ Board 
Resolution/ Declaration. 

Notes: 
1. If the bidder submits the financial bid in the Electronic Form at E-PROC portal not in line with the 

instructions mentioned therein, then the bid shall be considered as nonresponsive. 
 

2. Tariff requirement shall be quoted as a fixed amount in Indian Rupees (up to two decimal points) only. 
Conditional proposal shall be summarily rejected. 

 
3. In the event of any discrepancy between the values entered in figures and in words, the values entered in 

words shall be considered. 

4. Tariff should be in Indian Rupee up to two places of decimals only. 
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Format 6.9 
 

PRELIMINARY ESTIMATE OF COST OF SOLAR PV PROJECT 
(To be submitted for the Project) 

 

Project Capacity ........................ MW 
 

Sr. No. Particulars Estimated Cost (in Lakh 

INR) (in figures) 

Estimated Cost (in 

Lakh INR) (in words) 
1. PV Modules   

2. Module Mounting Structures   

3. Inverters   

 
4. 

Supply, Installation and erection of 
all Electrical Equipment incl. 
Transformers, switchgear, CR 
Panels, Cable and termination etc. 

  

5. Civil Works   on   land   including 
control room 

  

6. 
Boundary Fencing, Environmental 
Management System 

  

 
7. 

Evacuation Cost up to Inter- 
connecting point  (Cables  and 
Transformers) 

  

8. 
Financing Cost, Overheads and Pre-Op 
Expenses including IDC and 
Contingency 

  

9. Others (Please specify)   

10. Total Project Cost   

 
Dated the day of , 20.... 

 

Thanking you, 

We remain, 

Yours faithfully, 

 

 
Name, 

Designation, 

Seal and Signature of Authorized Person in whose name Power of Attorney/ Board Resolution/ Declaration. 
*This document is for indicative purpose only and will not be considered in Financial Evaluation. 
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Format No. 6.10 
 

 

UNDERTAKING 

(To be submitted on the letterhead of the Bidder) 

We, hereby provide this undertaking to Bihar State Power Generation Company Limited, in respect to 
our response to RFP vide NIT No.   , that as on (Insert bid 
submission deadline), M/s (insert name of the Bidder), or any of its Affiliates is 
not a willful defaulter to any lender. We further undertake that as on  (insert bid 
submission deadline), M/s  (insert name of the Bidder) & any of its Affiliate 
including any Consortium Member & any of its Affiliate, their directors have not been barred or included 
in the blacklist by any government agency or authority in India. 

 
 
 

(Name and Signature of the Authorized Signatory) 
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Format 6.11  
 

FORMAT FOR CONSORTIUM AGREEMENT 
(To be stamped in accordance with Stamp Act, the Non-Judicial Stamp Paper of Appropriate Value) 

 
THIS Consortium Agreement (“Agreement”) executed on this Day of Two Thousand 
   between M/s [Insert name of Lead Member] a Company 
incorporated under the laws of    and having its Registered Office at 
   (hereinafter called the “Member-1”, which expression shall 
include its successors, executors and permitted assigns) and M/s    
a   Company   incorporated   under   the   laws   of and   having   its   Registered Office at 
   (hereinafter called the “Member-2”, which expression shall 
include its successors, executors and permitted assigns), M/s    
a Company incorporated   under   the   laws   of   _ and having its Registered Office at 
    (hereinafter called the “Member-n”, which expression shall 
include its successors, executors and permitted assigns), [The Bidding Consortium should list the details 
of all the Consortium Members] for the purpose of submitting response to RFP and execution of Power 
Purchase Agreement (in case of award), against NIT No. _issued by Bihar State Power 
Generation Company Limited (BSPGCL). 

WHEREAS, each Member individually shall be referred to as the “Member” and all of the Members shall 
be collectively referred to as the “Members” in this Agreement. 

WHEREAS BSPGCL desires to purchase Power under RFP for (insert title of the RFP); 

WHEREAS, BSPGCL had invited response to RFP vide its NIT No.      

WHEREAS the RFP stipulates that in case response to RFP is being submitted by a Bidding Consortium, 
the Members of the Consortium will have to submit a legally enforceable Consortium Agreement in a 
format specified by BSPGCL wherein the Consortium Members have to commit equity investment of a 
specific percentage for the Project. 

NOW THEREFORE, THIS AGREEMENT WITNESSTH AS UNDER: In consideration of the above 
premises and agreements all the Members in this Bidding Consortium do hereby mutually agree as 
follows: 

1. We, the Members of the Consortium and Members to the Agreement do hereby unequivocally agree 
that Member-1 (M/s ), shall act as the Lead Member as defined in the RFP for self and 
agent for and on behalf of Member-2, , Member-n and to submit the response to the RFP. 

2. The Lead Member is hereby authorized by the Members of the Consortium and Members to the 
Agreement to bind the Consortium and receive instructions for and on their behalf. 

3. Notwithstanding anything contrary contained in this Agreement, the Lead Member shall always be 
liable for the equity investment obligations of all the Consortium Members i.e. for both its own liability 
as well as the liability of other Members. 

4. The Lead Member shall be liable and responsible for ensuring the individual and collective 
commitment of each of the Members of the Consortium in discharging all of their respective equity 
obligations. Each Member further undertakes to be individually liable for the performance of its part of 
the obligations without in any way limiting the scope of collective liability envisaged in this Agreement. 
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5. Subject to the terms of this Agreement, the share of each Member of the Consortium in the issued 
equity share capital of the Project Company is/shall be in the following proportion: 

 
 

Name Percentage 

Member 1 --- 

Member 2 --- 

Member n --- 

Total 100 

We acknowledge that after the execution of PPA, the combined shareholding in the SPV/Project 
Company shall not fall below 51% at any time prior to 01 (one) year after the COD, except with the prior 
approval of BSPGCL. 

6. The Lead Member, on behalf of the Consortium, shall inter alia undertake full responsibility for 
liaising with Lenders or through internal accruals and mobilizing debt resources for the Project, and 
ensuring that the Seller achieves Financial Closure and commencement of power supply in terms of the 
PPA. 

7. In case of any breach of any equity investment commitment by any of the Consortium Members, the 
Lead Member shall be liable for the consequences thereof. 

8. Except as specified in the Agreement, it is agreed that sharing of responsibilities as aforesaid and 
equity investment obligations thereto shall not in any way be a limitation of responsibility of the Lead 
Member under these presents. 

9. It is further specifically agreed that the financial liability for equity contribution of the Lead Member 
shall not be limited in any way so as to restrict or limit its liabilities. The Lead Member shall be liable 
irrespective of its scope of work or financial commitments. 

10. This Agreement shall be construed and interpreted in accordance with the Laws of India and courts at 
New Delhi alone shall have the exclusive jurisdiction in all matters relating thereto and arising 
thereunder. 

11. It is hereby further agreed that in case of being selected as the Successful Bidder, the Members do 
hereby agree that they shall furnish the Performance Guarantee in favour of BSPGCL in terms of the 
RFP. 

12. It is further expressly agreed that the Agreement shall be irrevocable and shall form an integral part of 
the Power Purchase Agreement (PPA) and shall remain valid until the expiration or early termination of 
the PPA in terms thereof, unless expressly agreed to the contrary by BSPGCL. 

13. The Lead Member is authorized and shall be fully responsible for the accuracy and veracity of the 
representations and information submitted by the Members respectively from time to time in the response 
to RFP. 

14. It is hereby expressly understood between the Members that no Member at any given point of time, 
may assign or delegate its rights, duties or obligations under the PPA except with prior written consent of 
BSPGCL. 

15. This Agreement 
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a) has been duly executed and delivered on behalf of each Member hereto and constitutes the legal, valid, 
binding and enforceable obligation of each such Member; 

b) sets forth the entire understanding of the Members hereto with respect to the subject matter hereof; and 
c) may not be amended or modified except in writing signed by each of the Members and with prior 
written consent of BSPGCL. 

16. All the terms used in capitals in this Agreement but not defined herein shall have the meaning as per 
the RFP and PPA. 

IN WITNESS WHEREOF, the Members have, through their authorized representatives, executed these 
present on the Day, Month and Year first mentioned above. 

For M/s [Member 1] 
 
 

(Signature, Name & Designation of the person authorized vide Board Resolution Dated ) 
Witnesses: 

 

1) Signature----------------------- 

Name: 

Address: 

2) Signature --------------------- 

Name: 

Address 
 
 

For M/s [Member 2] 
 
 

(Signature, Name & Designation of the person authorized vide Board Resolution Dated ) 
Witnesses: 

 

1) Signature----------------------- 

Name: 

Address: 

2) Signature --------------------- 

Name: 

Address 

For M/s [Member n] 
 
 

(Signature, Name & Designation of the person authorized vide Board Resolution Dated ) 
Witnesses: 

 

1) Signature----------------------- 

Name: 

Address: 

2) Signature --------------------- 

Name: 

Address 
 
 

Signature and stamp of Notary of the place of execution 
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Annexure - A 
 

TECHNICAL PARAMETER OF PV MODULE AND 

VARIOUS OTHER COMPONENTS FOR USE IN GRIDCONNECTED 

SOLAR POWER PLANT 
 

All components of the solar PV project shall be in accordance with technical specifications given in relevant IS/IEC 
Standards. The design and commissioning also shall be as per latest IEC/IS standards. The following are some of 
the technical measures required to ensure quality of the major components used in grid connected solar power 
Project. 

 
1. Site Details and Site Assessment 

a. XX.XX MW Solar Power Plant shall be installed. 

b. SPD shall conduct the study regarding Soil testing, Topography and Hydrology so that he has fair 
understanding of required structural system and associated cost. Bidder shall carry out the detailed site 
survey, study hydrology shall apprise himself regarding information such water properties, climatic 
conditions, requirement statutory approvals etc., before submitting the bid. Claims and objections due to 
ignorance of site condition will not be considered after submission of the bid. 

c. Bidder shall fully acquaint himself as to all conditions and matters, which may in any way affect the 
work or the cost thereof. The bidder shall be deemed to have independently obtained all necessary 
information for the purpose of preparing the bid and his bid as accepted shall be deemed to have 
taken in to account all contingencies as may arise due to such information or lack of the same. 

d. Bidder shall be deemed to have visited and carefully examine the site and surroundings to have 
satisfied himself about the nature of all existing facilities, infrastructure available for transport and 
communications and the access to the site for developing Solar PV project. 

e. Bidder is deemed to have acquainted himself of government taxes, laws structure, regulations, levies 
and other charges relating to the tendered work at site. 

 
2. Solar System 

a. A Grid Connected Solar Photovoltaic System shall consist of mainly the following components but not 
limited to any other components and accessories. 

I. Solar panels 

II. Module mounting structure 

III. Junction boxes 

IV. Power conditioning unit(PCU) 

V. Metering system 

VI. Earthing system 

VII. Inverter Transformer 

VIII.. Lightning arrestor 

IX. LV Cable and accessories 
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b. Technical standards for photovoltaic modules, Power Conditioners, inverters, inverter transformer, 
LV cable, LV cable connectors, Earthling Systems are available for ground mounted Solar PV Power 
plants which are useful for the solar project also, however the material shall be of marine grading. 

c. The design of solar system shall be certified by Third Party agency for safety and strength of the 
system. 

d. The solar system shall be designed in such a way that it shall appropriately incorporate sizing of 
walking platforms for regular maintenance and inspection. 

e. In regard to the solar structure, SPD in absence of specific standards and specifications shall discover 
standards and specification and shall comply with them so that it withstands maximum wind speed, 
the nature forces such as wind/ rain, the extreme weather conditions such as cyclones, hailstorm etc. 

f. Developer will arrange data of last 5years regarding maximum rain, wind speed, Maximum solar 
radiations, wind direction, pressure, temperature, humidity, etc. However, it is recommended that 
developer should carry out a study at his own before bidding for the project. 

g. Structure shall be treated with UV stabilizer, chemically resistant to water, acid, lye, petrol and 
mineral oil and also partially resistant to benzene. solar structure shall not contaminate the water and 
soil. 

h. Module mounting Structure shall have minimum strength at ambient temperature of the site location 
or minimum range of(+) 55 to (-)10 deg Celsius, while it shall be designed to have safety factor of 
minimum 1.5 on extreme conditions and shall be able to withstand the maximum wind speed of the 
location and the weight of O&M Personal, carrying Tools, the forces of nature such as wind/water 
flow etc. 

i. Standards not limited to any other standard applied from time to time shall be followed for solar 
Structures. Modules shall be mounted on a non-corrosive support structures (EPDM rubber gasket is 
to be provided as separator). The frames and leg assemblies of the array structures shall be made of 
hot dip Galvanized steel as per ASTM A123. Equivalent material to hot dip Galvanized Steel as per 
IS4759 shall also be considered. All fasteners shall be of Stainless steel - SS 304 OR SS 316 OR 
High Strength Fasteners having equivalent or higher tensile strength then SS 304 fasteners and shall 
have acid resistance properties. Nut & bolts, supporting structures including the entire MMS (module 
mounting structure) shall have to be adequately protected against all climatic condition. The material 
of construction, structural design and workmanship shall be appropriate with a factor of safety of not 
less than 1.5 

j. Photovoltaic Modules shall comply with the specified latest edition of IEC/ equivalent BEC 
standards such as IEC 61215-1, IEC 61730-1, IEC 61701, IEC 62716, IEC TS 62804-1,etc. 

k. For Power conditioner and invertors, relevant standards such as IEC 61683, IEC 60068-2/ IEC 
62093, IEC 6500-6-2, IEC 6500-6-4 & other relevant parts of IEC 6500, IEC 62103/ 62109-1&2, 
IEEE1547/IEC 62116/ UL1741 or equivalent BIS Standards, etc. shall be applicable. 

l.  In respect to the cable and connectors, it is recommended that the Cables of 600- 1800 Volts DC for 
outdoor installations shall be used and should comply with the BS/ EN EN50618/ TUV 2pfg 
1169/08/07 for service life expectancy of 25 years. The Cables which passes through water shall be 
the marine grade cables. Cables should have adequate protection system to withstand the adverse 
environmental condition of the site. 

m. Earthing system shall comply with latest revisions and amendments of the relevant IEC standards 
and IS codes particularly IS 3043, IEEE 80, IEEE 142 and Indian Electricity Rules. 
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3. PV Module Qualification 

The PV modules used in the grid connected solar power Project must qualify to the latest edition of any of 
the following IEC PV module qualification test or equivalent BIS standards. 

 
Standard Description 

IEC 61215-1 Ed.1.0 Terrestrial photovoltaic (PV) modules – Design qualification and 
type approval - Part 1: Test requirements 

IEC 61215-1-1 Ed. 1.0 Terrestrial photovoltaic (PV) modules – Design qualification and 

type approval - Part 1-1: Special requirements for testing of 

crystalline silicon photovoltaic (PV)modules 

IEC 61730-1Ed. 2.0 Photovoltaic (PV)   module safety qualification-Part 1: 
Requirements for construction 

IEC 61730-2Ed.2 Photovoltaic   (PV) module safety   qualification - 
Part 2: 

Requirements for testing 

IEC 62716Ed.1 Photovoltaic (PV) modules - Ammonia corrosion testing 

IEC TS 62804-1Ed.1 Photovoltaic(PV) modules-Test methods for the detection of 
potential-induced degradation - Part 1: Crystalline silicon 

 
 

4. Power Conditioners/Inverters 

The Power Conditioners/Inverters of the SPV power plants must conform to the latest edition of IEC/ 
equivalent BIS Standards as specified below: 

 

Efficiency Measurements IEC 61683 

Environmental Testing IEC 60068-2/ IEC 62093 

Electromagnetic 
Compatibility (EMC) 

 
IEC 6500-6-2, IEC 6500-6-4 

Electrical Safety IEC 62103/ 62109-1&2 

Protection against 
Interconnection of Grid 

IEEE1547/IEC 62116/ UL1741 or equivalent EN/BIS 
Standards 

 
LVRT Compliance 

As per the latest BERC/ CERC Guidelines/ Order/ Regulations 

 
Grid Connectivity 

Relevant BERC/ CERC Regulations (including LVRT 
compliance) and Grid Code as amended and revised from 
time to time. 
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Rated capacity Nominal/ Rated output power of the inverter (if different 
power ratings are mentioned at different temperatures, then 
power rating at 50˚Cshall be considered) in kW will be 
considered as inverter rated capacity. 

 

5. Cables and connectors: 

All cables and connectors used for installation of solar field must be of solar grade which can withstand 
harsh environment conditions for 25 years from the SCOD of the project and voltages as per latest IEC 
standards. It is recommended that the Cables of 600-1800 Volts DC for outdoor installations should 
comply with the EN50618/ TUV 2pfg 1169/08/07 or equivalent IS for service life expectancy of 25 years. 

Wherever the cables pass through water, the marine grade cables shall be used. Cables should have 
adequate protection system to withstand the adverse environmental condition of the site. 

 
 

6. Earthing 

Earthing system shall comply with latest revisions and amendments of the relevant IEC standards and IS 
codes. In particular, Earthing system shall comply with the following standards and codes. 

 

Standard/Code Description 

IS 3043 Code of Practice for Earthing 

IEEE 80 IEEE Guide for Safety in AC Substation Grounding 

IEEE 142 IEEE Recommended Practice for Grounding of Industrial and 

Commercial Power Systems 

Indian Electricity Rules 
 

7. Other Sub-systems/Components 

Other subsystems/components used in the SPV power plants (Cables, Connectors, Junction Boxes, Surge 
Protection Devices, etc.) must also conform to the relevant international/national Standards for Electrical 
Safety besides that for Quality required for ensuring Expected Service Life and Weather Resistance. 

 
8. Authorized Test Centres 

The PV modules / Power Conditioners deployed in the power plants must have valid test certificates for 
their qualification as per above specified IEC/ BIS Standards by one of the NABL Accredited Test 
Centres in India. In case of module types/ equipment for which such Test facilities may not exist in India 
at present, test certificates from reputed ILAC Member body accredited Labs abroad will be acceptable or 
equivalent test certificates from NABL accredited test centres in India will be acceptable. 

 
9. Warranty 

a. PV modules used in grid connected solar power plants must be warranted for peak output wattage, 
which should not be less than 90% at the end of 10 years and 80% at the end of 25 years from the 
COD of the project. 

b. The modules shall be warranted for at least 10 years for failures due to material defects and 
workmanship. 

c. The mechanical structures, electrical works and overall workmanship of the grid solar power plants 
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must be warranted for a minimum of 5years. 

d. The Inverters/PCUs installed in the solar power plant must have a warranty for 5 years. 
 

10. Identification and Traceability 

Each PV module used in any solar power Project must use a RF identification tag. The following 
information must be mentioned in the RFID used on each module (This can be inside or outside the 
laminate, but must be able to withstand harsh environmental conditions): 

i) Name of the manufacturer of PV Module 

ii) Name of the Manufacturer of Solar cells 

iii) Month and year of the manufacture (separately for solar cells and module) 

iv) Country of origin (separately for solar cells and module) 

v) I-V curve for the module at Stand Test Condition (1000 W/m2, AM 1.5, 25°C) 

vi) Wattage, Im, Vm and FF for the module 

vii) Unique Serial No. and Model No. of the module 

viii) Date and year of obtaining IEC PV module qualification certificate 

ix) Name of the test lab issuing IEC certificate. 

x) Other relevant information on traceability of solar cells and module as per ISO9000 

Project owners would be required to maintain accessibility to the list of Module IDs along with the above 
parametric data for each module. 

 
11. Performance Monitoring: 

All grid solar PV power project must install necessary equipment to continuously measure solar radiation, 
ambient temperature, wind speed and other weather parameters and simultaneously measure the 
generation of DC power as well as AC power generated from the plant. They will be required to submit 
this data to BSPGCL/DISCOMs and MNRE online and/or through a report on regular basis every month 
for the entire duration of PPA. In this regard they shall mandatorily also grant access to 
BSPGCL/DISCOMs and MNRE to the remote monitoring portal of the power plants on a 24x7basis. 

 
12. Safe Disposal of Solar PV Modules: 

The Bidder will ensure that all Solar PV modules from their plant after their ‘end of life’ (when they 
become defective/ non-operational/ non-repairable) are disposed in accordance with the “e-waste 
(Management and Handling) Rules, 2011” and “e-waste Management Rules, 2016” or as amended from 
time to time and as notified by the Government and as revised and amended from time to time. 

 
13. Safety and Risk Management: 

It will be the prime responsibility of the SPD to take all safety precautions related to the solar project / 
plant during the construction as well as operation and maintenance period in view of the possibility of 
eventuality of the natural calamities, disasters, etc. It shall develop the risk management system which will 
take care of the project in such incidences and shall make available the appropriate plan for the same. 

 
14. PERFORMANCE MONITORING: 

As part of the performance monitoring, the following shall be carried out: 
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a. The SPD shall maintain the list of Module IDs along with performance  characteristic data for 

each module. This data shall be submitted to BSPGCL/ MNRE. 

b. The SPD must install necessary equipment to continuously measure solar radiation on module plane, 

ambient temperature, wind speed and other weather parameters and simultaneously measure the generation of 

DC power as well as AC power generated from the plant. They will be required to submit this data to 

BSPGCL and MNRE on line and/ or through a report on regular basis every month for the entire duration 

of PPA. 

 
c. The SPD shall provide access to BSPGCL/ MNRE or their authorized representatives for installing 

any additional monitoring equipment to facilitate online transfer of data. 

 
d. All data shall be made available as mentioned above for the entire duration of the PPA. 

 
e. The plant SCADA should be Open Platform Communications (OPC) compliant with standard DNP3 

and modbus control interfaces over TCP/ IP having the provision to add protocol converters to 

implement custom and secure communications protocol standard for providing real time online data 

(including but not limited to irradiance, plant generation (instantaneous/ daily/ monthly/ yearly), Daily 

Peak Generation, temperature, wind speed etc.) to BSPGCL/ SLDC / DISCOMs 

 
f. Fibre Optic Ethernet Ring network (Managed type Ethernet switches in each Control Room) should be 

provided between MCR & Inverter Control Rooms. 

 
g. Web-based monitoring should be available, which should not be machine dependent. The web- 

based monitoring should provide the same screens as available in the plant. Also, it should be possible to 

download reports from a remote web-client in PDF or Excel format. 

 
h. Standard Operating Procedure for integration to SCADA system of SLDC shall be followed. 

 

Note: BSPGCL reserves the right to relax the requirement of the tests mentioned above under 
extraordinary circumstances. 
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Appendix - A1 
 

COMMISSIONING PROCEDURE 
 
 

(This is for Reference only; The Commissioning Procedure will be guided by as per PPA) 
 
 

i) At the time of commissioning, BSPGCL/ DISCOMs may authorize any individual or committee or 

organization to verify compliance of technical parameter of the Project as per Annexure A of the RFP 

document. 

ii) SPD shall give to the concerned RLDC/ SLDC, BSPGCL, State Nodal Agency (SNA) at least 60 (Sixty) 

Days advance preliminary written notice and at least 30 (Thirty) Days advance final written notice, of the 

date on which it intends to synchronize the Power Project to the PSS/Grid. The SPD shall be solely 

responsible for any delay or non-receipt of the notice by the concerned agencies, which may in turn affect the 

Commissioning Schedule of the Project. 

iii) A   Solar   PV   Project   will   be   considered   as   commissioned   if   all    equipment    as    per    rated 

project capacity has been installed and energy has flown into the PSS/Grid. 

iv) SPD   shall   ensure   that   the   equipment   up   to   the   rated   Capacity   has   been   installed    and 

completed in all respects before the Schedule Commissioning Date. The same shall be verified by the Committee 

during their visit to the Project and documented as per prescribed format. 

 
Documents to be submitted to BSPGCL: 

The SPD will have to submit the following documents (duly signed and stamped by authorized signatory) well in 
advance prior to the scheduled commissioning date. The SPD shall also have to submit the hardcopies to 
BSPGCL if asked by BSPGCL for verification/ cross check. 

1. Covering Letter 

2. Board Resolution for Authorized Signatory. 

3. Invoice(s) of the Major Equipment(s) (including but not limited to modules, Inverters/ 

PCUs, Weather Monitoring Stations/ DC Cables and for all the equipment) 

4. All supporting documents towards meeting the technical compliance along with 

datasheet/ warranty certificates/ contract agreement etc. as mentioned in Annexure A. 

5. Installation report duly signed by the authorized signatory as per Appendix - A2. 

6. Plant Layout clearly mentioning the details of rows and number of modules in each row. 

7. Electrical Inspector report along with all annexure/ attachments. It would be the 

responsibility of the SPD to collect the certificate. 

8. SPD shall ensure Connectivity to the Grid/PSS from concerned Utility/ DISCOM. Connectivity report as per 

the Appendix - A3. 

9. Synchronization Certificate as per prescribed format issued by respective Utility/ DISCOM for ascertaining 

injection of power into Grid/PSS as per Appendix - A4. 
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10. Supporting document for “Consent to Operate”, if applicable. 

11. Snap Shots of the Plant from various angles shall be taken for covering installation of important components 

of the solar power plant and made part of Installation Report. 

12. Reading of all the inverters (instantaneous and total generation) along with its serial number of a particular 

date. 

13. Relevant document from SLDC/ RLDC acknowledging successful data communication between plant end 

and SLDC/ RLDC. 

14. After the submission of the documents by SPD, BSPGCL shall verify the documents and intimate/ reply with 

remarks. In case any additional supporting/ revised documents are asked by BSPGCL, the same have to be 

submitted/ uploaded by the SPD. 

15. Only after all the required documents are verified by BSPGCL, the SPD shall have to submit the proposed 

commissioning date along with commissioning order issued by State Nodal Agency or BSPGCL. 

16. After the proposed commissioning date along with commissioning order is submitted the commissioning  

committee formed as per MNRE guidelines shall visit the site within 07 working days to verify the technical 

compliance on site as per the information submitted by the SPD. In case the committee finds discrepancy/ 

deviation from the information submitted by the SPD during on site verification, the committee shall schedule 

its next visit only on the next available date as per the availability of all the committee members. 

17. SPD shall have to submit the as-built drawing after the commissioning prior to the COD. 

18. SPD shall have to submit the required plant related data to BSPGCL/ SLDC/ State DISCOMs. Additionally, 

SPD shall also provide the login details/ SCADA login to BSPGCL/ SLDC/ DISCOM for online real time 

data monitoring prior to COD. 

19. Early Commissioning of a Solar Project prior to the scheduled commissioning date is permitted on acceptance 

of power by BSPGCL. In order to facilitate this, SPD shall inform the concerned RLDC/ SLDC and BSPGCL 

well in advance the date on which it intends to synchronize the Power Project to the Grid/PSS System. The 

SPD shall be required to give an advance notice of at least 90 days prior to the proposed commissioning date. 

20. Joint Meter Reading (JMR) shall be taken at Delivery Point and Pooling Substation (if applicable)/ plant 

premise at the time of connectivity of the Project with Grid. This shall include information of respective meters 

installed at delivery/ interconnection point and pooling substation/plant premises. 

21. SPD is permitted to schedule the Commissioning of the Project in full as per the commissioning procedure 

elaborated in Section-II, ITB of RFP Documents. 

Solar Power Developer would be required to plan commissioning/ synchronization with grid at least 10 (Ten) 

Days ahead of the last permissible date for commissioning in accordance with MNRE/ SLDC guidelines. If 

not done so, whole responsibility for not meeting the deadline for commissioning on account of inability of 

the Committee to visit the project site for commissioning rests solely on the developer. 

 
Note: The commissioning procedure may change subject to any guidelines from MNRE. 
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Appendix - A2 
 

INSTALLATION REPORT 
 
 

(To be provided by SPD and to be submitted at least 10 days prior to Commissioning Date which shall be verified by 

Commissioning Committee) 

 
 

Sr. No. Capacity of the Project (MW)  

I. Technology used 

(Mono/Multi Crystalline / thin film / Others; please specify 
along with capacity of each type) 

 

II. Type of Tilt  

III. Rating of PV modules (Wp)  

IV. Number of modules installed of each type (along with Serial 
Nos. of all the modules installed) 

 

V. Make of Module(s) installed of each type (including name of the 
Supplier and country of origin) 

 

VI. Number of PCUs / Inverters installed (along with Serial Nos. of 
all the PCUs/Inverters installed) 

 

VII. Make of the PCUs / Inverters (including name of supplier and 
country of origin) 

 

VIII. Rating of PCUs / Inverters  

IX. Date of installation of full capacity (as per capacity proposed to 
be commissioned) 

 

PV arrays  

PCUs / Inverters  

Transformers  
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Appendix - A3 
 

SAMPLE CONNECTIVITY REPORT 
 
 

(To be provided by concerned Utility/ DISCOM/ SPIA) 

 
This is in compliance to the office order of the ----- DISCOM, <Place> issued vide office 

Order <No.><dated>, the committee constituted vide said order has completed the work for commissioning of 

<kV> Bay & Metering Equipment to interconnect the <MW> Solar Power Generation Plant (having 

<Technology>) with Grid installed at <Village>, <Block>, <District> in the <State> on <date>, under NIT No. 

06//PR/BSPGCL/2024. 

The details of Solar Power Plant are as under 
 

 
Sl. 
N 
o 

Name of 
SPD 
& 
Location 

Capacity 
mentioned 
in PPA 

 

Connectivity 

Details of Solar Power 
Plant 
(Transformer,Inverter, 
Modules, Switchgear) 

 
 
 
 
 

 
1. 

<M/s><Vill 
age><Bloc
k><District
. 

<> MW Metering Detail at Delivery 
Point (<Village>) 
S.No. of <kV> CT 
i) <R- Phase> ii) <Y-Phase> iii) <B- 
Phase> 
S.No. of < kV> PT 
i)<R- Phase>ii)<Y-Phase>iii) <B Phase> 
S.No. of Main<ABT> Meter> 
S.No. of Check <ABT Meter> 
S.No. of Standby <ABT Meter> 
Metering Equipment installed at 
Receiving end on dated: <>132 kV 
GSS/33kV PSS, <>, <>, (<Distt.>) 

A. Transformer<Make/Type 
:><Sr. No.> 

B. Inverters<Make/Type:>< 
Sr. No.> 

C. Modules <Make: ><W>, 
< W ><Total: Nos.> 

D. Switchgear Panels 
<Make/Type:><Sr. 
No.>Protection Provided: 
Under/Over voltage, Over 
current & Earth fault. 

The Commissioning date of various equipment is as under: 
 

<kV> line from --- to , completed on date….. Line Bay at < kV >GSS, charged for ---- on….. 
<kV> line charged from to ……..on date…Main   &   check   metering   commissioned 

on………..   (Initial record of Main/Check meters at the time of Commissioning is to be taken and 
enclosed) 

 
Complete system commissioned on date……… 

 
The Joint Inspection Report of metering arrangement & copy of permission of Electrical Inspector is 
enclosed herewith. 
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Appendix - A4 
 

SAMPLE SYNCHRONIZATION CERTIFICATE 
 
 

It is certified that-----MW (Capacity) Solar Photovoltaic Power Project of M/s. ---------- , Village ---- 

-- Block/ Sub-Division ---, District -------------- was Grid connected on ....................(Date) at ------- Hrs. 
 

It is further certified that the Project was synchronized and supply of power into the grid from the Project 

connected on ................................. (Date) at --------- Hrs. 

 
The above certificate is issued on the basis of MRI record. 

 
 

NB: 

1. The above certificate shall be issued by concerned CTU/ STU/ Transmission Utility/ DISCOMs 

2. Copy of duly signed MRI is to be enclosed. 
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Annexure - B 
 

CHECK LIST FOR BANK GUARANTEE 
 

Sl. No. Details of Checks Yes/ No 

1. 
Is the BG on non-judicial Stamp paper of appropriate value, as per 

applicable Stamp Act of the place of execution 

 

 
 
 

2. 

Whether date, purpose of purchase of stamp paper and name of 

the purchaser are indicated on the back of Stamp Paper under the 

Signature of Stamp vendor? (The date of purchase of stamp paper 

should be not later than the date of execution of BG and the stamp 

paper should be purchased either in the name of the executing 

Bank or the party on whose behalf the BG has been issued. 

 

 
3. 

In case of BGs from Banks abroad, has the BG been executed on 

Letter Head of the Bank endorsed by the Indian branch of the same 

bank or SBI, India? 

 

 
4. 

Has the executing Officer of BG indicated his name, designation 

and Power of Attorney No./Signing Power no. on the BG? 

 

 
 

5. 

Is each page of BG duly signed by executant and whether stamp of 

Bank is affixed thereon? Whether the last page is signed with full 

particulars including two witnesses under seal of Bank as required 

in the prescribed Proforma. 

 

6. Do the Bank Guarantees compare verbatim with the Proforma 

prescribed in the Bid Documents? 

 

 
7. 

Are the factual details such as Bid Document No./ Specification 

No./ LOI No. (if applicable)/ Amount of BG and Validity of 

BG correctly mentioned in the BG 

 

8. 
Whether overwriting/cutting, if any, on the BG have been properly 

authenticated under signature & seal of executants? 

 

9. Whether the BG has been issued by a Bank in line with the 

provisions of Bidding documents? 

 

 
10. 

In case BG has been issued by a Bank other than those specified 

in Bidding Document, is the BG confirmed by a Bank in 

India acceptable as per Bidding documents? 
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Annexure - C 
 
 
 

DRAFT POWER PURCHASE AGREEMENT 
For 

Procurement of solar power from grid connected 02 MW to 20 MW AC capacity Solar PV Power 
Project (ground mounted with raised structure over pond) to be constructed under RESCO mode 
on private pond through tariff-based competitive bidding for total cumulative capacity of 20 MW 

(AC) IN THE STATE OF BIHAR. 
 

NIT No: 06/PR/BSPGCL/2024 
 

on 

Long Term (25 YEARS) 

Between 

Bihar State Power Holding Company Limited (BSPHCL) 

And 

North Bihar Power Distribution Corporation Limited (NBPDCL) 

And 

South Bihar Power Development Corporation Limited (SBPDCL) 

And 

M/s XXXXXXXXXXX 

 
(As per Guidelines for Tariff Based Competitive Bidding process for Procurement of Power 

from Grid connected Solar PV Power project) 
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This Power Purchase Agreement is made on the ………………. day of ……………………. of Two 
Thousand Twenty ( ------------------ 2023) at Patna: 

 
Between 

 
BIHAR STATE POWER HOLDING COMPANY LIMITED (BSPHCL), a company incorporated under the 
Companies Act 1956 or the Companies Act 2013, having its registered office at 1st Floor, VidyutBhawan, 
Jawahar Lal Nehru Marg, Patna – 800021 herein after referred to as “BSPHCL” or “Procurer”, which expression 
shall, unless repugnant to the context or meaning thereof, be deemed to include its successors and permitted assigns 
as a Party of the First Part; 

 
And 

 
NORTH BIHAR POWER DEVELOPMENT COMPANY LIMITED (NBPDCL), a   company incorporated 
under the Companies Act 1956 or the Companies Act 2013, having its registered office at Third Floor, Vidyut 
Bhawan Bailey Road, Patna 800021 herein after referred to as “DISCOM” or “Procurer”, which expression shall, 
unless repugnant to the context or meaning thereof, be deemed to include its successors and permitted assigns as a 
Party of the First Part; 

And 
 

SOUTH BIHAR POWER DEVELOPMENT COMPANY LIMITED (SBPDCL), a   company incorporated 
under the Companies Act 1956 or the Companies Act 2013, having its registered office   at Second Floor, 
Vidyut Bhawan Bailey Road, Patna 800021 herein after referred to as “DISCOM” or “Procurer”, which expression 
shall, unless repugnant to the context or meaning thereof, be deemed to include its successors and permitted assigns 
as a Party of the First Part; 

And 
 

M/s XXXXXXXX (Successful Bidder) as a Party of the Second Part; 
 

 
“Seller” or “Solar Power Developer (SPD)” and “Procurer” or “DISCOM” are individually referred to as ‘Party’ and 
collectively referred to as ‘Parties’. 

 
Whereas: 

 
a) Bihar State Power Generation Company Limited (BSPGCL), a Nodal Agency/implementing agency for 

installation of ground mounted solar power plant in Bihar through issue of RFP (Request for Proposal) 
Document for   NIT No. 06/PR/BSPGCL/2024   (along with all its issued corrigendum, amendments, orders 
& notices) for selecting SPD for setting up of Solar PV Project (Capacity of Minimum 2 MW(AC) & 
upto 20 MW (AC)) ground mounted with raised structure over pond for supply of solar energy for 25 years 
to BSPHCL/NBPDCL/SBPDCL. 

 
b) The SPD, after meeting the eligibility requirements has been selected by BSPGCL for the construction,  

operation & maintenance and supply of power from the Solar PV project of capacity Minimum 2 MW(AC) 
& upto 20 MW(AC) over private pond, to the Procurer in accordance with the terms of this Agreement. 

 
c) The SPD or “Seller” has provided to the Procurer, Contract Performance Guarantee(s) as per format 

specified in RFP. 
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d) The SPD has agreed to sign this Power Purchase Agreement with Procurer for sale of Solar Photovoltaic 
Power by the SPD to the Procurer for 25 years as per the terms and conditions of this Agreement. 

 
e) Procurer agrees to procure Solar Photovoltaic Power up to the Contracted Capacity from the SPD as per the 

terms of this Agreement. 

 
f) The Parties hereby agree to execute this Power Purchase Agreement setting out the terms and conditions for 

the procurement sale of power by SPD to Procurer. 

 
g) All the other RFP Project Documents will be executed by the Procurer and the Seller simultaneously with the 

signing of this Agreement. 

 
h) The RFP along with all its issued corrigendum, amendments, orders & notices shall constitute an integral 

part of this PPA. 

 
Now therefore, in consideration of the premises and mutual agreements, covenants and conditions set forth 
herein, it is hereby agreed by and between the Parties as follows: 

 
SECTION 1 

 
ARTICLE 1: DEFINITIONS AND INTERPRETATION 

 
1.1 Definitions 

 
The terms used in this Agreement, unless as defined below or repugnant to the context, shall have the same 
meaning as assigned to them by the Electricity Act, 2003 and the rules or regulations framed there under, 
including those issued/ framed by the Appropriate Commission (as defined hereunder), as amended or re- 
enacted from time to time. 

 
“Act” or “Electricity Act, 
2003” 

Electricity Act, 2003 and include any modifications, amendments and substitution from 
time to time; 

“Agreement” or "Power 
Purchase Agreement" or 
"PPA" 

shall mean this Power Purchase Agreement including its recitals and Schedules, 
amended or modified from time to time in accordance with the terms hereof; 

"Appropriate 
Government" 

shall mean Govt. of Bihar or Central Government; 

 
“Auxiliary Consumption” 

shall be as defined by BERC in its regulation. 

“Bihar State Power 
Transmission Company 
Ltd.” or “BSPTCL” 

Shall mean the State Transmission Utility as specified by the State Government under 
Sub-section (1) of Section 39 of the Act; 

"Bill Dispute Notice" shall mean the notice issued by a Party raising a Dispute regarding a Monthly Bill 
or a Supplementary Bill issued by the other Party; 
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“Business Day” shall mean with respect to the Seller and Procurer, a day other than Sunday or a 
statutory holiday, on which the banks remain open for business in the state of Bihar. 

“BSPGCL” shall mean Bihar State Power Generation Company Limited. 

“Capacity Utilisation 
Factor” or CUF” 

shall have the same meaning as provided in CERC (Terms and Conditions for Tariff 
determination from Renewable Energy Sources) Regulations, 2010 as amended from 
time to time; However for avoidance of any doubt, it is clarified that the CUF shall be 
calculated on the Contracted Capacity 

“Change in Law” shall have the meaning ascribed thereto in Article 12.1 of this Agreement; 

“Competent Court of 
Law” 

shall mean any court or tribunal or any similar judicial or quasi- judicial body   in 
Bihar that has jurisdiction to adjudicate upon issues relating to this Agreement; 

“Consents, Clearances 
and Permits” 

shall mean all authorizations, licenses, approvals, registrations, permits, waivers, 
privileges, acknowledgements, agreements, or concessions required to be obtained 
from or provided by any concerned authority for the purpose of setting up of the 
generation facilities and / or supply of power; 

“Consultation Period” shall mean the period of sixty (60) days or such other longer period as the Parties may 
agree, commencing from the date of issuance of a Seller Preliminary Default Notice 
or Procurer Preliminary Default Notice as provided in Article 13 of this Agreement, 
for consultation between the Parties to mitigate the consequence of the relevant event 
having regard to all the circumstances; 

“Contract Year" shall mean the period beginning from the Effective Date and ending on the 
immediately succeeding March 31 and thereafter each period of 12 months beginning 
on April 1 and ending on March 31 provided that the last Contract Year of this 
Agreement shall end on the last day of the Term of this Agreement; 

"Contracted Capacity" shall mean Minimum 2 MW (AC) & in multiple of 01 MW upto 20 MW(AC) of 
Solar PV power contracted with Procurer for sale of such power in MU’s by the 
Seller corresponding to declared CUF (Viz. 2 MW AC capacity means 2 MW AC 
output at Inverter.); 

“Commission” shall mean Bihar Electricity Regulatory Commission (BERC); 

Commercial Operation 
Date (COD)” 

shall mean the actual commissioning date of the full capacity of the Power Project 
where upon the SPD starts injecting power from the Power Project to the Delivery 
Point 

“CERC” shall mean Central Electricity Regulatory Commission 

“Day” shall mean a day, if such a day is not a Business Day, the immediately succeeding 
Business Day; 

“Delivery Date” shall mean the date on which the Seller commences supply of the aggregate Contracted 
Capacity to the Procurer; 

“Delivery Point” shall be at the power substation of DISCOM(SBPDCL/NBPDCL) at relevant voltage 
level of 11KV or 33 KV.The metering shall be done at this point of Interconnection. 
All charges and losses up to the Delivery Point shall be borne by the SPD. Incentives 
notified under Bihar RE Policy 2017 shall be applicable on SPD. 

“Delivered Energy” means the kilowatt Hours of electricity actually fed into the Grid system and measured 
by energy meters at Delivery Point in a Billing Period 
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“DISCOMs” “DISCOM” shall mean North Bihar Power Distribution Company Limited and/or 
South Bihar Power Distribution Company Limited; 

“Dispute” shall mean any dispute or difference of any kind between the Seller and the Procurer in 
connection with or arising out of this Agreement including but not limited to any 
issue on the interpretation and scope of the terms of this Agreement as provided in 
Article 16 of this Agreement; 

"Due Date" shall mean the last day of the month provided up to 10th day of the month. For the 
bills received and acknowledged by the Procurer after 10th, it shall be 30th day from 
such date; 

“Effective Date" shall have the meaning ascribed thereto in Article 2.1 of this Agreement" 

“Electricity Laws" shall mean the Electricity Act, 2003 and the rules and regulations made there 
under from time to time along with amendments thereto and replacements thereof 
and any other Law pertaining to electricity including regulations framed by the 
Appropriate Commission; 

“Emergency” means a condition or situation affecting either Procurer’s electrical system or the Grid 
System, including without limitation, frequency variations beyond the Technical 
Limits, which threatens the safe and reliable operation of such system or which is 
likely to result in disruption of safe, adequate and continuous electric supply by 
Procurer or the Grid System or could endanger life or property. 

" Energy Accounts" shall mean the regional energy accounts/ state energy accounts as specified in the 
Grid Code issued by the appropriate agency for each Month (as per their prescribed 
methodology), including the revisions and amendments thereof; 

“Event of Default" shall mean the events as defined in Article 13 of this Agreement; 

“Expiry Date” Shall mean the date occurring twenty five (25) years from the Commercial Operation 
Date of the Solar PV Project; 

“Financial Closure or 
Financial Close or Project 
Financing Arrangements” 

shall mean arrangements of necessary funds by the Solar Project Developer either by 
way of commitments of funds by the company from its internal resources and / or tie 
up of funds through a bank/financial institution by way of sanction of a loan. 

"Force Majeure" or 
“Force Majeure Event” 

shall have the meaning ascribed thereto in Article 11 of this Agreement" 

"Grid Code" / “IEGC” or 
“State Grid Code” 

shall mean the Grid Code specified by the Central Commission under Clause (h) of 
Sub-section (1) of Section 79 of the Electricity Act and/or the State Grid Code as 
specified by the concerned State Commission, referred under Clause (h) of Sub- 
section (1) of Section 86 of the Electricity Act 2003, as applicable; 

“Grid /Distribution 
System” 

Means Grid S/s of BSPTCL/DISCOMs through which Delivered Energy is evacuated 
and distributed. 
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“Incremental 
Receivables” 

shall mean the amount of receivables, in excess of the amounts which have 
already been charged or agreed to be charged in favour of the parties by way of a 
legally binding agreement, executed prior to the Effective Date; 

“Indian Governmental 
Instrumentality" 

shall mean the Government of India, Governments of State of Bihar and any Ministry, 
Department, Board, Authority, Agency, Corporation, Commission under the direct or 
indirect control of Government of India or any of the above state Government(s) 
or both, any political sub-division of any of them including any court or 
Appropriate Commission(s) or tribunal or judicial or quasi-judicial body in India; 

“Inter-connection Point” shall mean the point where the power from the power station switchyard bus of the 
Seller is injected into the transmission system of BSPTCL/ NBPDCL/ SBPDCL 
(including the dedicated transmission line connecting the power station with the 
Delivery Point); 

“Invoice” or "Bill" shall mean either a Monthly Invoice, Monthly Bill or a Supplementary Invoice / 
Supplementary Bill by any of the Parties; 

“KV” shall mean kilo Volt; 

“kWh” shall mean Kilowatt-hour 

“Late Payment 
Surcharge” 

shall have the meaning ascribed thereto in Article 10.3.3 of this Agreement; 

"Law" shall mean in relation to this Agreement, all laws including Electricity Laws in force 
in India and any statute, ordinance, regulation, notification or code, rule, or any 
interpretation of any of them by an Indian Governmental Instrumentality and having 
force of law and shall further include without limitation all applicable rules, 
regulations, orders, notifications by an Indian Governmental Instrumentality pursuant 
to or under any of them and shall include without limitation all rules, regulations, 
decisions and orders of the Appropriate Commission; 

“Letter of Credit” or 
“L/C” 

shall have the meaning ascribed thereto in Article 10.4 of this Agreement; 

“Metering Point” for purposes of recording of Delivered Energy will be the Delivery Point 

"Month" shall mean a period of thirty (30) days from (and excluding) the date of the event, 
where applicable, else a calendar month; 

“NBPDCL / SBPDCL / 
DISCOM” 

shall mean North Bihar Power Distribution Company Limited or South Bihar Power 
Distribution Company Limited 

Operating Period shall mean the period commencing from the Commercial Operation Date, until the last 
day of the Term of this Agreement or date of earlier termination of this Agreement in 
accordance with Article 2 of this Agreement 
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Open Access Charges shall mean the charges levied by the RLDC / STU/ SLDC of the State of Bihar for the 
grant of Open Access & for scheduling 

"Party" and "Parties" shall have the meaning ascribed thereto in the recital to this Agreement; 

“Payment Security 
Mechanism” 

shall have the meaning ascribed thereto in Article 10.4 of this Agreement; 

“Power Project” or 
“Project” 

shall mean the solar power generation facility of Contracted Capacity of Minimum 2 
MW(DC) & in multiple of 01 MW upto 20 MW(DC) at over pond, having separate 
points of injection into the grid/PSS at inter-connection/metering point and having a 
separate boundary, control systems and metering. 

 
This includes all units and auxiliaries such as water supply, treatment or storage 
facilities; bay/s for transmission system in the switchyard, and all the other assets, 
buildings/structures, equipment, plant and machinery, facilities and related assets 
required for the efficient and economic operation of the power generation facility; 
whether completed or at any stage of development and construction or intended to be 
developed and constructed for the purpose of supply of power as per this Agreement; 

“Preliminary Default 
Notice” 

shall have the meaning ascribed thereto in Article 13 of this Agreement; 

“PSS” shall mean Power Sub-station 

“ Prudent Utility 
Practices” 

shall mean the practices, methods and standards that are generally accepted 
internationally from time to time by electric utilities for the purpose of ensuring the 
safe, efficient and economic design, construction, commissioning, operation and 
maintenance of power generation equipment and which practices, methods and 
standards shall be adjusted as necessary, to take account of: 
a) operation and maintenance guidelines recommended by the manufacturers of the 
plant and equipment to be incorporated in the Power Project; 
b) the requirements of Indian Law; and the physical conditions at the site of the Power 
Project 

“RBI” shall mean the Reserve Bank of India; 
“Rebate” shall have the same meaning as ascribed thereto in Article 10.3.4 of this Agreement; 

“RLDC” shall mean the relevant Regional Load Dispatch Centre established under Sub-section 
(1) of Section 27 of the Electricity Act, 2003; 

"RPC" shall mean the relevant Regional Power Committee established by the Government of 
India for a specific region in accordance with   the   Electricity   Act, 2003 for 
facilitating integrated operation of the power system in that region; 

"Rupees", "Rs." or “” shall mean Indian rupees, the lawful currency of India; 
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“Scheduled Commercial 
Operation Date” or 
"Scheduled COD" 

shall be a date, 12 (Twelve) months from the Effective Date, when the Solar PV 
Project is required to be commissioned as per the terms and conditions of the PPA; 

“SLDC” shall mean the State Load Dispatch centre established under Sub-section (1) of Section 
31 of the Electricity Act 2003, relevant for the State of Bihar; 

“SLDC Charges” shall mean the charges levied by SLDC; 

“Solar Photovoltaic”   or 
“Solar PV” 

shall mean the solar power project that uses sunlight for direct conversion into 
electricity and that is being set up by the Seller to provide Solar Power to the Procurer; 

“Solar Power” shall mean power generated from the Solar PV Project; 
“State Transmission 
Utility” or “STU” 

shall mean ”BSPTCL” or the Government company notified by the respective State 
Government under Sub-section (1) of Section 39 of the Act; 

"Tariff" Shall have the same meaning as provided for in Article 9 of this Agreement; 

"Tariff Payments" shall mean the payments to be made under Monthly Bills as referred to in Article 10; 

“Termination Notice” shall mean the notice given by either Parties for termination of this Agreement in 
accordance with Article 13 of this Agreement; 

"Term of Agreement" shall have the meaning ascribed thereto in Article 2 of this Agreement; 

"Week" shall mean a calendar week commencing from 00:00 hours of Monday, and ending at 
24:00 hours of the following Sunday; 

“Voltage of Delivery” shall mean the voltage at which the electricity generated by the project will be 
delivered to Procurer at the Delivery point 

 

1.2 Interpretation 
Save where the contrary is indicated, any reference in this Agreement to: 

1.2.1 “Agreement" shall be construed as including a reference to its Schedules and/ or Appendices and/ or 
Annexure(s); 

1.2.2 An "Article", a "Recital", a "Schedule” and a “paragraph / clause" shall be construed as a reference to an 
Article, a Recital, a Schedule and a paragraph/clause respectively of this Agreement; 

1.2.3 A “Crore” means a reference to ten million (10,000,000) and a “Lakh” means a reference to one tenth of a  
million (1, 00,000); 

1.2.4 An "encumbrance" shall be construed as a reference to a mortgage, charge, pledge, lien or other 
encumbrance securing any obligation of any person or any other type of preferential arrangement (including, 
without limitation, title transfer and retention arrangements) having a similar effect; 

1.2.5 “Indebtedness” shall be construed so as to include any obligation (whether incurred as principal or surety) 
for the payment or repayment of money, whether present or future, actual or contingent; 

1.2.6 A "person" shall be construed as a reference to any person, firm, company, corporation, society, trust, 
government, state or agency of a state or any association or partnership (whether or not having separate legal 
personality) of two or more of the above and a person shall be construed as including a reference to its 
successors, permitted transferees and permitted assigns in accordance with their respective interests; 

1.2.7 "Rupee", "Rupees" “Rs.” or “ ” (new rupee symbol) shall denote Indian Rupees, the lawful currency of 
India; 
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1.2.8 The "winding-up", "dissolution", "insolvency", or "reorganization" of a company or corporation shall be 
construed so as to include any equivalent or analogous proceedings under the Law of the jurisdiction in 
which such company or corporation is incorporated or any jurisdiction in which such company or 
corporation carries on business including the seeking of liquidation, winding-up, reorganization, 
dissolution, arrangement, protection or relief of debtors; 

1.2.9 Words importing the singular shall include the plural and vice versa; 
1.2.10 This Agreement itself or any other agreement or document shall be construed as a reference to this or 

to such other agreement or document as it may have been, or may from time to time be, amended, varied, 
novated, replaced or supplemented only if agreed to between the parties; 

1.2.11 A Law shall be construed as a reference to such Law including its amendments or re-enactments from 
time to time; 

1.2.12 A time of day shall, save as otherwise provided in any agreement or document be construed as a 
reference to Indian Standard Time; 

1.2.13 Different parts of this Agreement are to be taken as mutually explanatory and supplementary to each other 
and if there is any inconsistency between or among the parts of this Agreement, they   shall   be 
interpreted in  a harmonious manner so as to give effect to each part; 

1.2.14 The tables of contents and any headings or sub-headings in this Agreement have been inserted for ease of 
reference only and shall not affect the interpretation of this Agreement; 

1.2.15 All interest, if applicable and payable under this Agreement, shall accrue from day to day and be calculated 
on the basis of a year of three hundred and sixty five (365) days; 

1.2.16 The words “hereof” or “herein”, if and when used in this Agreement shall mean a reference to this 
Agreement; 

1.2.17 The terms “including” or “including without limitation” shall mean that any list of examples following such 
term shall in no way restrict or limit the generality of the word or provision in respect of which such 
examples are provided; 
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ARTICLE 2: TERM OF AGREEMENT 
2.1 Effective Date 
2.1.1 This Agreement shall come into effect from the date of its execution by both the Parties and such date shall 

be referred to as the Effective Date. 
2.2 Term of Agreement 
2.2.1 This Agreement subject to Article 2.3 and 2.4 shall be valid for a term from the Effective Date until the 

Expiry Date. This Agreement may be extended for a further period on mutually agreed terms and conditions 
at least one hundred eighty (180) days prior to the Expiry Date. 

2.3 Early Termination 
2.3.1 This Agreement shall terminate before the Expiry Date: 

i. if either Seller or the Procurer terminates this Agreement, pursuant to Article 13 (Events of Default and 
Termination), of this Agreement; or 

ii. in such other circumstances as the Seller or the Procurer may agree, in writing; 
2.4 Survival 
2.4.1 The expiry or termination of this Agreement shall not affect any accrued rights, obligations and liabilities of 

the Parties under this Agreement, including the right to receive liquidated damages as per the terms of this 
Agreement, nor shall it affect the survival of any continuing obligations for which this Agreement provides, 
either expressly or by necessary implication, which are to survive after the Expiry Date or termination 
including those under, Article 11 (Force Majeure), Article 13 (Events of Default and Termination), Article 
14 (Liability and Indemnification), Article 16 (Governing Law and Dispute Resolution), Article 17 
(Miscellaneous Provisions), and other Articles and Schedules of this Agreement which expressly or by 
their nature survive the Term or termination of this Agreement shall continue and survive any expiry or  
termination of this Agreement. 

 
2.5 COMMERCIAL OPERATION DATE (COD): 

Commercial Operation Date (COD) certificate shall be issued by BSPHCL/NBPDCL/SBPDCL/DISCOM and 
BSPGCL (Nodal Agency). COD shall be with effect from the date on which commissioning of the Project was 
achieved. The 25-year tenure of PPA shall be as per the provisions of PPA. The following milestone dates 
may therefore be observed and may fall on separate dates: 

 
A. Interconnection with Grid: This may be provided by the Concerned Authority/DISCOM/CTU/STU on the 
request of the SPD. 

 
B. Commissioning of the Project: Commissioning shall be as per standard industry practices and directives/ 
guidelines of concerned departments. Certification shall be done jointly in presence of seller on a date, when 
the project meets the prevailing standards for project commissioning. BSPHCL/NBPDCL/SBPDCL/DISCOM 
and BSPGCL may authorize any individual or committee or organization to declare the project commissioned 
on site. The commissioning procedure to be followed has been elaborated in Format 6.17. 
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ARTICLE 3: CONDITIONS SUBSEQUENT TO BE SATISFIED BY THE SELLER/ PROCURER 
3.1 Satisfaction of conditions subsequent by the SPD/ Seller 
3.1.1 The SPD agrees and undertakes to duly perform and complete all of the following activities at the SPD’s 

own cost and risk as per below mentioned time schedule from the Effective Date, unless such completion is 
affected by any Force Majeure event, or if any of the activities is specifically waived in writing by Procurer: 

Milestone Time Period from 
the Effective Date 

Documentary Evidence to be 
produced to BSPGCL 

Approval from State Transmission Utility/ 
Central Transmission Utility /DISCOMs 
regarding the feasibility of Grid 
(PSS/GSS) connectivity of the project 
site. 

Three Months Approval Letter from BSPTCL / 
NBPDCL/ SBPDCL 

Clear Possession of the required pond for 
project development 

Six Months 1. The documents/lease agreements to 
establish possession/right to use 100% of 
the required area of pond in the name of 
SPD for a period not less than the 
complete term of the PPA. 
2. Affidavit from the Authorized person 
of the SPD listing the details of the area 
and certifying total area required for the 
Project under clear possession of the 
Developer 

Financial Closure Six Months Copy of the Sanction Letter received 
from the Financial Institutes/ Banks 

 
3.1.2 The SPD/ Seller shall have obtained all Consents, Clearances and Permits required for supply of power to the 

Procurer as per the terms of this Agreement. 
3.1.3 Transmission Agreement between BSPTCL/ DISCOM and SPD confirming the evacuation and connectivity 

of STU system with their Power Project switchyard. 
3.1.4 Failure or delay on the part of Seller in achieving the above conditions shall constitute sufficient grounds for 

encashment of the Performance Bank Guarantee. 
3.1A Satisfaction of conditions subsequent by the Procurer 

3.1 A.1 The Procurer agrees and undertakes to duly perform and complete the following activities within nine 
months from the Effective Date, unless such completion is affected by any Force Majeure event or due to the 
Seller’s failure to comply with their obligations under Article 3.1 of this Agreement or if any of the activities  
is specifically waived in writing by the Seller: 
 The Procurer shall have obtained the order of the Bihar Electricity Regulatory Commission for adoption 

of the tariff under Section 63 of the Electricity Act 2003 and given a copy of the same to the Seller. 
3.2 Consequences of non-fulfilment of conditions subsequent under Article 3.1 
3.2.1 In case of failure to submit the documents as above, Procurer shall have the right to terminate this 

Agreement by giving a Termination Notice to the SPD in writing of at least seven (7) days. The termination 
of the Agreement shall take effect upon the expiry of the 7th day of the notice. An extension, without any 
impact on the Scheduled Commissioning Date, can however be considered, on the sole request of SPD, on 
payment of Rs. 1,000/- per day per MW to the Procurer. Such extension charges are required to be paid to 
Procurer in advance, for the period of extension required. In case of any delay in depositing this extension 
charge, SPD shall pay an interest on this extension charge @ one year SBI MCLR rate /annum. 

3.2.2 Procurer shall be entitled to encash all the Performance Bank Guarantees submitted by the SPD. 
3.2.3 For the avoidance of doubt, it is clarified that this Article shall survive the termination of this Agreement. 
3.2.4 In case of inability of the SPD to fulfil any one or more of the conditions specified in Article 3.1 due to any 

Force Majeure event, the time period for fulfilment of the Conditions Subsequent as mentioned in Article 
3.1, shall be extended for the period of such Force Majeure event. 
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3.2.5 Provided that due to the provisions of this Article 3.2, any increase in the time period for completion of 
conditions subsequent mentioned under Article 3.1, shall also lead to an equal extension in the Scheduled 
Commissioning Date. 

3.3 Performance Bank Guarantee 
3.3.1 The Performance Bank Guarantee of Rs. 25 Lakh / MW to be furnished under this Agreement shall be for 

guaranteeing the commencement of the supply of power up to the Contracted Capacity within the time 
specified in this Agreement. 

3.3.2 The failure on the part of the SPD to furnish and maintain the Performance Bank Guarantee shall be a 
material breach of the term of this Agreement on the part of the SPD. 

3.3.3 If   the SPD fails to commence supply of power   from the Scheduled Commissioning   Date specified 
in this Agreement or any further extension thereof granted by Procurer,   subject to conditions mentioned 
in Article 4.6.1, Procurer shall have the right to encash the Performance Bank Guarantee in accordance 
with Article 4.7 without prejudice to the other rights of Procurer under this Agreement. 

3.4 Return of Performance Bank Guarantee 
3.4.1 Subject to Article 3.3, Procurer shall return/ release the Performance Bank Guarantee after three months of 

successful Commissioning of the Project and after taking into account any liquidated damages / penalties due 
to delays in commissioning as per provisions stipulated in this Agreement. 

3.4.2 The return/ release of the Performance Bank Guarantee shall be without prejudice to other rights of Procurer 
under this Agreement. 
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ARTICLE 4: CONSTRUCTION & DEVELOPMENT OF THE PROJECT 
4.1 SPD’s Obligations 
4.1.1 The SPD undertakes to be responsible, at SPD’s own cost and risk, for: 

a) obtaining all Consents, Clearances and Permits other than those obtained under Article 3.1.1 and maintaining 
all Consents, Clearances and Permits in full force and effect during the Term of this Agreement; 

 
b) designing, constructing, erecting, commissioning, completing and testing the Power Project in accordance 

with the applicable Law, the State Grid Code, the terms and conditions of this Agreement and Prudent 
Utility Practices; 

 
c) the commencement of supply of power up to the Contracted Capacity to Procurer not later than the 

Scheduled Commissioning Date; and continuance of supply of Power throughout the term of agreement ; 
d) owning the Power Project throughout the Term of Agreement free and clear of encumbrances, except those 

expressly permitted under Article 15; 

 
e) maintaining its controlling shareholding (having the shareholding of more than 51%) prevalent at the time of 

signing of PPA up to a period of one (1) year after Commercial Operation Date; and 

 
f) fulfilling all obligations undertaken by the SPD under this Agreement. 

 
g) Obtaining Long Term Access (LTA) and executing transmission service agreement with CTU/STU as the 

case may be, for evacuation of the Contracted Capacity and maintaining it throughout the term of the 
Agreement. 

 
4.1.2 Further, the SPD should adhere to the following milestone schedule after the achievement of the financial 

closure for the project. 

 
Milestone Time Period from the 

Achievement of Financial 
Closure 

Documentary Evidence to be 
produced to BSPGCL 

No-Objection Certificate from State 
Pollution Control Board (if required) 

Three months Copy of approval letter from SPCB 

Placement of Order/Agreement signing for 
purchase of plant and machinery for the 
project 

Three months Order/Agreement Copy 

Payment of requisite advance or opening of 
irrevocable letter of credit with 
suppliers/contractors 

Three months Receipt of payment from the 
Supplier/Contractor 

Receiving of plant and machinery for the 
project at site 

Three months MDCC from Supplier/ Actual Site 
Photographs 

Completion of Civil Infrastructure Three months Actual Site Photographs 

Commissioning and commercial operation Six months Letter from NBPDCL/SBPDCL 

 
4.1 A    Construction power and power during maintenance/ shutdown 

The SPD shall apply to the DISCOM for availing temporary connection for the supply of Power and the 
DISCOM shall supply the power in accordance with then prevalent terms and conditions for such consumers 
at the tariff as determined by BERC from time to time. 
The SPD shall also be allowed by the DISCOM to draw energy for their consumption during the 
maintenance/ shut down period of the Project after the Commercial Operation date. The DISCOM shall raise 
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an invoice on the monthly basis as per the prevailing terms and conditions and tariff rates as applicable for  
such consumers as determined by BERC. 

4.2 Grid Interfacing and Evacuation Arrangements 
4.2.1 The plant should be designed for interconnection with the transmission network of STU/DISCOM. The 

responsibility of getting connectivity with the transmission system will lie with the SPD. 
4.2.2 For the proposed site for Project, the SPD shall be required to obtain an “in-principle” approval from the 

State Transmission Utility i.e. BSPTCL or DISCOM/NBPDCL/SBPDCL/BSP(H)CL regarding the 
feasibility of grid connectivity of the project site. The same is required to be obtained within 3 months from 
the date of signing of this Agreement. 

4.2.3 In case of delay in achieving the above condition, as may be applicable, BSPHCL shall encash performance 
Bank Guarantees. 

4.2.4 The delivery point of generation project shall be located in the close proximity of existing /upcoming Grid 
S/s of STU. 

4.2.5 Based on the feasibility of the grid connectivity of the project site established by BSPTCL/DISCOMs, the 
requisite arrangement for the evacuation of the power from the generation plant to the nearest grid/ sub- 
station will be developed at their own cost by SPD. Incentives on development of Renewable Energy within 
state of Bihar shall be applicable in line with the Bihar Renewable Energy Policy 2017 as amended or 
framed from time to time. 

4.2.6 The SPD shall provide step-up transformers, panels, kiosks, protection & metering equipment or any other 
equipment as required at the generation facility and fully equipped line bay(s) in its switchyard for 
termination of interconnecting transmission line(s) at the Generation switchyard. In general, the SPD should 
procure and set up all such facilities required for facilitating the inter-connection till the point of inter- 
connection. The SPD shall also provide proper & reliable communication between the generation facility & 
Grid substation / Power S/S of BSPTCL/ NBPDCL/ SBPDCL where the power is to be delivered by the 
generation facility. The cost of the communication equipment and associated works will be borne by the 
SPD. 

4.2.7 The SPD shall run the plant as a part of integrated system to generate power in synchronism with the grid 
and shall inject three phase 50 Hz (nominal) AC Supply into DISCOMs system at 11KV or 33 kV as per 
provision of Bihar Grid Code-2010 as amended from time to time. 

4.2.8 Delivery of power to the point of interconnection at substation of DISCOM where the metering will be done 
shall be the responsibility of the SPD at its own cost. For this, the SPD shall enter into an Agreement with 
DISCOM for evacuation & transmission of power from its power plant to the sub-station. The installation of 
equipment for metering at the power plant side will be the responsibility of the SPD as per prevailing CEA 
guidelines. 

4.2.9 The Company shall also generate matching MVArh corresponding to 0.80 PF & above, as provided in 
regulation of BERC/CERC so that there is no adverse effect on Grid system. Monthly average PF shall be 
computed from ratio of kWh to kVArh injected into Grid system during the month. 

4.3 Synchronization & Interconnection Facilities 
4.3.1 The SPD shall be required to obtain all information with regard to the interconnection facilities as is 

reasonably necessary to enable it to design, install and operate all interconnection plant and apparatus on the 
generation plant side to enable delivery of electricity at the Delivery Point. 

4.3.2 The synchronization equipment will be installed by the SPD at its generation facility at its own cost. The 
SPD shall synchronize its system with the STU system only after the grant of approval of synchronization 
scheme and subject to verification and checking made by STU of the control and protection system of the 
generation project & switchyard. The SPD shall, immediately after each synchronization / tripping of 
generator, inform the Grid sub-station / Power S/s to which the plant is electrically connected and SLDC, 
Patna. The SPD should also inform the concerned connected Grid sub-station / Power S/s / SLDC before any 
synchronization. The in-charge of the Grid Sub Station or Power Sub-station should also inspect the system 
of synchronization. 



96 
 

4.3.3 The SPD and Procurer in mutual consultation with each other shall decide on the scheme for protection of 
the interconnection line(s) and of the facilities at both ends as well as generation protection facilities in case 
of reverse power flow due to mal operation of the circuit breakers during tripping of the unit (s). All 
electrical equipment shall be installed as per Bihar Electricity Grid Code 2010 or as amended from time to 
time by BERC. The installation and operation of meters shall be as per CEA (Installation and Operation of 
Meters) Regulations, 2010 or BERC Grid Code 2010 as amended from time to time. 

4.3.4 Notwithstanding the provisions of this agreement, the Procurer will not be responsible for any damage that 
may occur to the SPD’s generation system for any reasons what-so-ever. 

4.3.5 Penalties, fines and charges imposed by the CTU/ STU under any statute or regulation in relation to delay in 
commissioning of Project shall be payable by the SPD to the extent the delay is attributable to the SPD. 
4.4 Purchase and sale of Contracted Capacity 
4.4.1 Subject to the terms and conditions of this Agreement, the SPD undertakes to sell to Procurer and Procurer 

undertakes to pay Tariff for all the energy supplied at the Delivery Point corresponding to Contracted 
Capacity. 

4.5 Right to Contracted Capacity & Energy 
4.5.1 Procurer, at any time during a Contract Year, shall not be obliged to purchase any additional energy from the 

SPD beyond the unit generated corresponding to the final capacity to be installed and declared CUF by SPD. 
Declared CUF: (As per RFP, SPD shall maintain generation so as to achieve annual CUF within +10% & - 
15 % of the declared value till the end of 10 years from COD and within +10 % & -20 % of annual CUF 
thereafter till the end of PPA duration of 25 years) 

4.5.2 If for any Contract Year, it is found that the SPD has not been able to generate minimum energy 
corresponding to the value of annual CUF within the permissible lower limit of CUF declared by the SPD, 
on account of reasons solely attributable to the SPD, such shortfall in performance shall make the SPD liable 
to pay the compensation to SBPDCL/NBPDCL. The compensation will be equal to one and a half times the 
PPA tariff for shortfall in energy terms. However, this compensation shall not be applicable in events of 
Force Majeure identified under the PPA, affecting supply of solar power by SPD. However, the amount of 
shortfall in generation shall be adjusted as per methodology proposed by MNRE on account of non- 
availability of grid for power evacuation which is beyond the control of the SPD and / or occurrence of 
abnormally low Global Horizontal Irradiance (GHI) year (i.e. if the actual global solar irradiance in the year 
under consideration is less than 50% of average values of two (2) years of annual GHI as available from the 
nearest IMD/SRRA stations). 

4.5.3 Notwithstanding Article 4.5.1, In case the energy available is more than the quantum corresponding to 
maximum CUF specified, the solar power developer will be free to sell it to any other entity provided first 
right to refusal will vest with the DISCOMs (NBPDCL/SBPDCL), Any excess generation over and above of 
declared maximum CUF specified will be purchased by DISCOM at PPA tariff, provided DISCOM is able 
to evacuate such excess generation. However, the SPD shall inform at least 60 days in advance of such 
excess generation to SLDC/ DISCOM, to enable DISCOM take necessary actions for sale of this excess 
generated energy. DISCOM shall be required to intimate its approval/refusal to the SPD, for buying such 
excess generation not later than 1 month of receiving the above offer from the SPD. In the event the offer of 
the SPD is not accepted by DISCOM within the said period of 1 month, such right shall cease to exist and 
the SPD shall, at its sole discretion, may sell such excess power to any third party. While the SPD would be 
free to install DC solar field as per his design of required output, including his requirement of auxiliary 
consumption limited to maximum 0.50%, he will not be allowed to sell any excess power to any other entity 
other than NBPDCL/SBPDCL (unless refused by NBPDCL/SBPDCL). However, in case at any point of  
time, the peak of capacity reached is higher than the rated capacity and causes disturbance in the system at 
the point where power is injected, the developer will have to forego the excess generation and reduce the 
output to the rated capacity. 

4.5.4 The sale of power under open access within or outside the state from the Solar Power Generating sources 
will be in accordance with the provisions of BERC (Terms and Conditions for Open Access) Regulation, 
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2006 for use of the Intra State transmission, distribution system or associated facilities as amended from time 
to time and CERC (Open Access in Inter State Transmission) (Amendment) Regulation, 2008 or as amended 
from time to time. 

4.5.5. The SPD will be free to reconfigure and repower their plants from time to time during the PPA duration. 

However, DISCOM will be obliged to buy power only within the Capacity Utilization Factor (CUF) range 

laid down in Power Purchase Agreement (PPA) as per guidelines. 

 
4.6 Extensions of Time 
4.6.1 In the event that the SPD is prevented from performing its obligations under Article 4.1 by the Scheduled 

Commissioning Date due to: 
a) any STU/ DISCOM(s)/ Procurer Event of Default; or 
b) Force Majeure Events affecting STU/ DISCOM(s)/ Procurer, or 
c) Force Majeure Events affecting the SPD, 

 
the Scheduled Commissioning Date and the Expiry Date shall be deferred for a reasonable period but not 
less than ‘day for day’ basis, to permit the SPD or STU/ DISCOM(s)/ Procurer through the use of due 
diligence, to overcome the effects of the Force Majeure Events affecting the SPD or Procurer, or till such 
time such Event of Default is rectified by STU/ DISCOM(s)/ Procurer. 

4.6.2 Subject to Article 4.6.5, in case of extension occurring due to reasons specified in Article 4.6.1(a), any 
of the dates specified therein can be extended by Procurer, subject to the condition laid down in RFP. In case 
of extension due to reasons specified in Article 4.6.1(b) and (c), and if such Force Majeure Event continues 
even after a maximum period of three (3) Months, any of the Parties may choose to terminate the Agreement 
as per the provisions of Article 13.5. 

4.6.3 If the Parties have not agreed, within thirty (30) days after the affected Party’s performance has ceased to be 
affected by the relevant circumstance, on the time period by which the Scheduled Commissioning Date or 
the Expiry Date should be deferred by, any Party may raise the Dispute to be resolved in accordance with 
Article 16. 

4.6.4 As a result of such extension, the Scheduled Commissioning Date and the Expiry Date newly determined 
shall be deemed to be the Scheduled Commissioning Date and the Expiry Date for the purposes of this 
Agreement. 

4.6.5 Notwithstanding anything to the contrary contained in this Agreement, any extension of the Scheduled 
Commissioning Date arising due to any reason envisaged in this Agreement shall not be allowed beyond the 
date determined pursuant to any article in the RFP, PPA & tender documents whichever is relevant. 

4.7 Liquidated Damages for delay in commencement of supply of power to Procurer 
4.7.1 If the SPD is unable to commence supply of power to Procurer by the Scheduled Commissioning 

Date other than for the reasons specified in Article 4.6.1, the SPD shall pay to Procurer, Liquidated Damages 
for the delay in such commencement of supply of power and making the Contracted Capacity available for 
dispatch by the Scheduled Commissioning Date as per following: 

 
a. Delay upto six months from the SCD: The total PBG amount shall be encashed on per day basis 

and proportionate to the capacity not commissioned. 

b. Delay of more than six months from the SCD: In case the commissioning of the Project is delayed 

by more than 6 months from the SCD, the contracted capacity shall stand reduced to the project 

capacity that has commenced supply of power within the period of SCD plus 6 months. The PPA 

for the balanced contracted capacity that has not commenced supply of power shall stand 

terminated. 



98 
 

For the purpose of calculations for penalty, ‘month’ shall be considered consisting of 30 days. 

4.8 Acceptance/ Performance Test 
4.8.1 Prior to synchronization of the Power Project, the SPD shall be required to get the Project certified for the 

requisite acceptance/ performance test as may be laid down by an agency identified by the Procurer to carry 
out testing and certification for the solar power project. 

4.9 Third Party Verification 
4.9.1 The SPD shall be further required to provide entry to the site of the Power Project free of all encumbrances 

at all times during the Term of the Agreement to DISCOM / STU/ Procurer and a third Party/ committee 
consisting of officials of MNRE, BERC, CEA, Procurer, NBPDCL, SBPDCL, BSPGCL, BSPTCL, and 
nominated by State Governmental Instrumentality for inspection and verification of the works being carried 
out by the SPD at the site of the Power Project. 

4.9.2 The third party may verify the construction works/ operation of the Power Project being carried out by 
the SPD and if it is found that the construction works/ operation of the Power Project is not as per the 
Prudent Utility Practices, it may seek clarifications from SPD or require the works to be stopped or to 
comply with the instructions of third party. 

4.9.3 The third party may carry out checks for testing the CUF of the Power Project. During a contract year, if the 
CUF of the Power Project is found to be below BERC guidelines for a consecutive/non consecutive period of 
three (3) months during a Contract Year on account of reasons solely attributable to SPD, the SPD shall be 
liable for non fulfilment of its obligation. 
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ARTICLE 5: SYNCHRONISATION, COMMISSIONING AND COMMERCIAL OPERATION 
5.1 Synchronization, Commissioning and Commercial Operation 
5.1.1 The SPD shall give the concerned RLDC / SLDC/ BSPTCL/ DISCOM(s) at least sixty (60) days advanced 

preliminary written notice and at least thirty (30) days advanced final written notice, of the date on which it  
intends to synchronise the Power Project to the Grid System. 

5.1.2 Subject to Article 5.1.1, the Power Project may be synchronized by the SPD to the Grid System when it 
meets all the connection conditions prescribed in Bihar Grid Code then in effect and otherwise meets all 
other Indian/State legal requirements for synchronization to the Grid System. 

5.1.3 The synchronization equipment shall be installed by the SPD at its generation facility of the Power Project at 
its own cost. The SPD shall synchronize its system with the Grid System only after the approval of 
synchronization scheme is granted by the head of the concerned sub-station/ Grid System of BSPTCL and 
checking/verification is made by the concerned BSPTCL and DISCOMs Authorities of the Grid System. 

5.1.4 The SPD shall immediately after each synchronization/ tripping of generator, inform the sub-station of the 
Grid System to which the Power Project is electrically connected in accordance with State Grid Code. 

5.1.5 The project connected with PSS shall be commissioned within 12 months of the effective date of the PPA. 
5.1.6. Delay in commissioning, beyond the Scheduled Commissioning Period shall involve penalties on the Solar 

Power Generator, as detailed out in PPA. 
 

ARTICLE 6: DISPATCH 
6.1 Dispatch 

 
6.1.1 The SPD shall be required to schedule its power as per the applicable regulations / requirements / 

guidelines of CERC / SERC /SLDC / RLDC or any other competent agency and same being recognized by 
the SLDC or any other competent authority / agency as per applicable regulation/ law / direction and 
maintain compliance to the applicable Codes/ Grid Code requirements and directions, if any, as specified 
by concerned SLDC/RLDC from time to time. Any deviation from the Schedule will attract the provisions 
of applicable regulation / guidelines / directions and any financial implication on account of this shall be on 
the account of the SPD. 

 
6.1.2 The Power Project shall be treated as “Must Run” power plants and shall not be subjected to “merit order  

dispatch” as per provisions of BERC. 
6.1.3 Continuity of Service 

 
6.1.3.1 Procurer may require the SPD to temporarily curtail or interrupt delivery of energy when necessary in the 

following circumstances: 
 

 For repair, replacement and removal of the Procurer’s equipment or any part of its system that is  
associated with the Company’s facility. However, as far as practicable such an event shall be scheduled 
during the annual shut down period of the generation facilities. 

 Load crash in Procurer system due to wide-spread rains, cyclones or typhoons. 
 Conditions leading to overloading of interconnecting transformers, transmission lines and switchgears 

due to outage of some equipment at Procurer’s interconnecting grid or power substation. 
 If Procurer determines that the continued operation of the facility may endanger the safety of the 

Procurer’s personnel or integrity of the Procurer electric system or have an adverse effect of the electric 
service to the Procurer other customer(s). 

 Under Force-Majeure Conditions of Procurer. 
 Instructions for the disconnection of the generation facility from the Procurer system shall be notified by 

the State Load Despatch Centre, Patna for the period / duration indicated by it. However, Procurer shall 
take all reasonable steps to minimize the number and duration of such interruptions, curtailments or 
reductions. 
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6.1.4 SPD shall be responsible for deviations made by it from the dispatch schedule and for any resultant liabilities 

on account of charges for deviation as per applicable regulations. 

6.1.5 The SPD shall be responsible for any deviation from scheduling. UI charges on this account shall be directly 

paid by the SPD. 

6.1.6 Auxiliary power consumption will be treated as per the BERC Regulations. 

ARTICLE 7: METERING 
7.1 Energy meters (Export –Import type) of 0.2S class or better accuracy and having kWh, kVAh & kVArh 

facility duly inspected and tested by the Procurer shall be installed at Delivery Point (hereinafter called Main 
Meters) and at the outgoing feeder of the generating station end (hereinafter called Check Meters) by SPD 
which shall be capable of recording and storing fifteen (15) minutes data of the Electrical Parameters for a 
minimum of 35 days with MRI downloading facility of the data. Dedicated CTs and PTs of 0.2Sor 0.5 class 
or better accuracy shall be made available at the Delivery point (PSS) and at the out-going feeder of the 
generating station end by SPD. The Energy meters will be DLMS compliant and with GPRS MODEM and 
having ABT feature also. The detail specification of Energy Meters will be approved by Procurer prior to 
placing order for the energy meter by the SPD. The finalization of the metering scheme will be through 
mutual discussion between Procurer and the SPD at the time of procurement in order to adopt latest 
developed technology and equipment. 

7.2 All the meters, CTs and PTs described in Clause 7.1 above shall be jointly inspected and sealed on behalf of 
both Parties and shall not be interfered with except in the presence of the representatives of both Parties. For 
testing and calibration of meters, a notice of at least seven (7) days shall be given by the Party requesting the 
testing to enable the authorized representatives of both the parties to be present. All energy meters, CT, PT 
will be tested at NABL Accredited lab/laboratory of Procurer at Patna requisite testing charges shall be borne 
by SPD 

7.3 All meters, CT and PT shall be checked for accuracy prior to commissioning & once in every six (6) months 
by both parties and shall be treated as working satisfactorily so long as the errors are within the limits 
prescribed for such meters. 

7.4 Meter readings of the main meter will form the basis of billing. 
7.5 Where the half yearly check indicates errors in the Main Meters beyond the prescribed limit but no such 

error is noticed in the Check Meters, billing for the month up to the date & time of such test check will be 
done on the basis of check meters and the Main Meters will be re-calibrated immediately. Billing for the 
period after the Main Meters are calibrated shall be as per the calibrated meters. 

7.6 If during the half yearly checks, both the main meters and the check meters are found to be beyond 
permissible limits or error, the meters shall be immediately recalibrated and the correction shall be applied to 
the consumption registered by the Main Meters to arrive at the correct consumption of energy for billing 
purposes for the period of the month up to the time of such check, billing for the period thereafter till the 
next monthly meter reading shall be measured by recalibrated Main Meters. In case of meter reading at the 
generator end is taken for billing purpose then the energy supplied to Procurer will be taken care of after 
deducting the Auxiliary consumption and transmission / wheeling loss as determined by BERC from time to 
time. 

7.7 Corrections in billing, wherever necessary, shall be applicable to the period between date & time of the 
previous test calibration and the date & time of the test calibration in the current month when the error is 
observed and this correction shall be for the full value of the absolute error. For the purpose of the correction 
to be applied, the meter shall be tested at 100, 75, 50, 25 & 10 percent load at unity, 0.85 lag & 0.75 lag 
power factors. Of these fifteen values, the error at the load and power factor nearest the average monthly 
load served at the point during the period shall be taken as the error to be applied for correction. 

7.8 The billing will be normally done on the basis of readings recorded by the meters installed at the Delivery 
point (Main Meters) at grid substation of BSPTCL/DISCOMs or State Energy Account prepared by 
SLDC/RLDC. In case the metering equipment of Delivery point becomes defective, the billing shall be done 
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on the basis of meter readings of the meters installed at generating station switchyard. Under such condition 
the net power supplied to Procurer system will be calculated as follows: 
Net Energy supplied to Procurer (in Kwh) = [Energy recorded at the check meter installed at the outgoing 
feeder of the generating station switchyard - Transmission loss]. Transmission loss will be as determined by 
BERC/CERC from time to time. The defective meters shall however be replaced within three (3) months of 
the detection by either partly. 

7.9 If both the Energy Meters located at the outgoing feeder of the generation switch yard and STU 
Grid/DISCOM Substation fail to record the Electricity supplied then the Electricity supplied will be 
computed from the log sheets maintained at Procurer’s Grid substation / Power Substations for that period of 
defect. The M.R.I of the meter will be considered an authentic document for verification of the meter reading 
and will be final & binding on both parties. 

7.10 For the purpose of test & calibration, the sub standard meter shall be got calibrated and sealed from reputed 
testing Laboratory. This meter shall be calibrated once in every 2 years or as per relevant government guide. 
All expenses towards such required tests/calibrations shall be borne by SPD. 

7.11 Reporting of Metered Data and Parameters 
7.11.1 The grid connected solar PV power plants will install necessary equipment for regular monitoring of solar 

irradiance (including GHI DHI and solar radiation in the module plane), ambient air temperature, wind speed 
and other weather parameters and simultaneously for monitoring of the electric power (both DC and AC) 
generated from the Project. 

7.11.2 Online arrangement would have to be made by the SPD at its own cost for submission of above data 
regularly for the entire period of this Power Purchase Agreement to BSPGCL/Procurer and the concerned 
Ministry. 

ARTICLE 8: INSURANCES 
8.1 Insurance 
8.1.1 The SPD shall effect and maintain or cause to be effected and maintained, at its own cost and expense, 

throughout the Term of PPA, Insurances against such risks, with such deductibles and with such 
endorsements and co- insured(s), which the Prudent Utility Practices would ordinarily merit maintenance of 
and as required under the Financing Agreements and under applicable laws. 

8.2 Application of Insurance Proceeds 
8.2.1 Save as expressly provided in this Agreement or the Insurances, the proceeds of any insurance claim made 

due to loss or damage to the Power Project or any part of the Power Project shall be first applied to 
reinstatement, replacement or renewal of such loss or damage. 

8.2.2 If a Force Majeure Event renders the Power Project no longer economically and technically viable and the 
insurers under the Insurances make payment on a “total loss” or equivalent basis, Procurer shall have no 
claim on such proceeds of such Insurance. 

8.3 Effect on liability of Procurer 
8.3.1 Notwithstanding any liability or obligation that may arise under this Agreement, any loss, damage, liability, 

payment, obligation or expense which is insured or not or for which the SPD can claim compensation, under 
any Insurance shall not be charged to or payable by the Procurer. 

ARTICLE 9: APPLICABLE TARIFF 
9.1.1 The SPD shall be entitled to receive   a   Tariff   of   Rs XX/kWh fixed for the entire term of this 

Agreement, with effect from the Scheduled Date of Commissioning for the energy supplied at the Delivery 
Point pertaining to the Contracted Capacity. However, in case the entire Project capacity is commissioned 
prior to SCOD, Procurer shall purchase energy supplied till SCOD at PPA tariff. Any excess generation over 
and above energy specified in the PPA, will be purchased as per Article 4.5.3 of this PPA. 

SECTION 3: 
ARTICLE 10: BILLING AND PAYMENT 
10.1 General 
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10.1.1 From the commencement of supply of power by the Seller, the Procurer shall pay to the Seller the monthly 
Tariff Payments, on or before the Due Date, in accordance with Tariff as specified in this Article 9. All 
Tariff Payments by the Procurer shall be in Indian Rupees. 

10.1.2 The designated representatives of the Parties shall record joint readings of the meters of the respective feeders  
at Delivery point at 00 Hours on the first day of every calendar month. Meter reading data/ RMR/ AMR shall 
be shared with each party. 

10.1.3 Monthly energy account depicting energy delivered & wheeled to Procurer, shall be prepared and maintained 
by SLDC, Patna on behalf of Procurer. 

10.2 Delivery and Content of Monthly Bills 
10.2.1 The Seller shall issue to Procurer a signed Monthly Bill for the immediately preceding Month not later than 

ten (10) days of the next Month. In case the Monthly Bill for the immediately preceding Month issued after  
ten (10) days of the next Month, the Due Date for payment of such Monthly Bill shall be extended by thirty 
(30) days. 
Provided that: 
a. if the date of commencement of supply of power falls during the period between the first (1st) day and 

up to and including the fifteenth (15th) day of a Month, the first Monthly Bill shall be issued for the 
period until the last day of such Month, or 

 
b. if, the date of commencement of supply of power falls after the fifteenth (15th) day of a Month, the first 

Monthly Bill shall be issued for the period commencing from the Delivery Date until the last day of the 
immediately following Month. 

Provided further that if a Monthly Bill is received on or before the second (2nd) day of a Month, it shall be 
deemed to have been received on the second (2nd) Business Day of such Month. 

10.2.2 The Monthly Bill prepared shall include the following; 
i) Provisional Bill for Solar PV power supplied in the immediately preceding Month; based on the joint meter  

reading (JMR) data / RMR / AMR or as per Energy Account prepared by SLDC. 

 
ii) Adjustments against the Provisional Bill(s) based on Energy Accounts for the Solar PV power supplied in 

the Month(s) proceeding to the previous month(s); 

 
iii) Late Payment Surcharge, if any; and 

 
iv) Taxes, Duties, Levies etc. as applicable. 

 
10.3 Payment of Monthly Bills 
10.3.1 The Procurer shall pay the amount payable under the Monthly Bill on the Due Date to such account of the 

Seller, as shall have been previously notified to the Procurer in accordance with Article 10.3.2 below. 
10.3.2 All payments required to be made under this Agreement shall also include any deduction or set off for: 

 
i) Deductions required by the Law; and 

ii) Amount claimed by Procurer, if any, from the SPD, will be adjusted from the monthly energy 
payment. In case of any excess payment adjustment, 1.5% surcharge will be applicable on 
day to day basis. 

 
The Seller shall open a bank account at Patna, Bihar (“Seller’s Designated Account") for all Tariff 
Payments be made by the Procurer to the Seller, and notify the   Procurer of the details of such account at 
least ninety (90) Days before the dispatch of the first Monthly Bill. The Procurer shall also designate a bank 
account at Patna (the "Procurer’s Designated Account") for payments to be made by the Seller to the 
Procurer, if any, and notify the Seller of the details of such account ninety (90) days before the dispatch of 
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the first Monthly Bill. The Seller and the Procurer shall instruct their respective bankers to make all 
payments under this Agreement to the Procurer’ Designated Account or the Seller’s Designated Account, as 
the case may be,  and shall notify either Party of such instructions on the same day. 

10.3.3 Late Payment Surcharge 
In the event of delay in payment of a Monthly Bill by the Procurer beyond the due date, a Late Payment 
Surcharge shall be payable by the Procurer to the Seller at the rate of 1.25% per month on the outstanding 
amount calculated on a day to day basis. The Late Payment Surcharge shall be claimed by the Seller through 
the next Monthly Bill. The parties acknowledge and accept that the Electricity (Late Payment 
Surcharge and related matters) Rules, 2022 as notified vide G.S.R 416(E) on 03.06.2022 by the 
Central Government shall apply and govern the terms and conditions of this Agreement in regard to 
matters contained in the said Rules including but not limited to the Late Payment Surcharge, 
adjustment towards the Late Payment Surcharge, Payment Security mechanism-its operations and 
consequences, actions of Defaulting Entities, supply obligation of SPD, power not requisitioned by 
the Buying Entity, the order of payment and adjustment towards late payment surcharge and 
indemnification. 

10.3.4 Rebate 

 
For payment of any Bill within due date, the following Rebate shall be paid by the Seller to the Procurer in 

the following manner. 

 
a) A Rebate of 2% shall be payable to the Procurer for the payments made in full within seven (7) Working 

Day of receipt of hard copy of Bill along with required supporting documents at Procurer’s office. 

b) For payment of Bill subsequently after 7 days but prior the Due Date, a rebate of 1% shall be allowed for  
the payments made in full. 

c) No Rebate shall be payable on the Bills raised on account of taxes, duties and cess etc. 

. 
10.3.5 Sharing of CDM Benefits 

The proceeds of carbon credit from approved CDM project shall be shared between generating company and 
concerned beneficiary (ies) in the manner as specified by BERC. 

10.4 Payment Security Mechanism 
Letter of Credit (LC): 
10.4.1 The Procurer shall provide to the Seller, in respect of payment of its Monthly Bills, an unconditional, 

revolving and irrevocable letter of credit (“Letter of Credit”), opened and maintained by the Procurer, which 
may be drawn upon by the Seller in accordance with this Article. The Procurer shall provide to the Seller 
draft of the Letter of Credit proposed to be provided to the Seller two (2) months before the Scheduled 
Commissioning Date. 

10.4.2 Not later than one (1) Month before the start of supply, the Procurer shall through a scheduled bank at Patna 
open a Letter of Credit in favour of the Seller, to be made operative at least 15 days prior to the Due Date of 
its first Monthly Bill under this Agreement. The Letter of Credit shall have a term of twelve (12) Months 
and shall be reviewed every year, in the month of January and revised w.e.f. April for an amount equal 
to: 
i) for the first  Contract  Year, equal to the estimated average monthly billing; 

 
ii) for each subsequent Contract Year, equal to the one point zero five (1.05) times the average of the 

monthly Tariff Payments of the  previous Contract Year. 
10.4.3 Provided that the Seller shall not draw upon such Letter of Credit prior to the Due Date of the relevant 

Monthly Bill, and shall not make more than one drawl in a Month. 
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10.4.4 Provided further that if at any time, such Letter of Credit amount falls short of the amount specified in 
Article 10.4.2 due to any reason whatsoever, the Procurer shall restore such shortfall within seven (7) days. 

10.4.5 The Procurer shall cause the scheduled bank issuing the Letter of Credit to intimate the Seller, in writing 
regarding establishing of such irrevocable Letter of Credit. 

10.4.6 The Procurer shall ensure that the Letter of Credit shall be renewed not later than thirty (30) days prior to its 
expiry. 

10.4.7 All costs relating to opening, maintenance of the Letter of Credit shall be borne by the Procurer. 
10.4.8 If, the Procurer fails to pay a Monthly Bill or part thereof within and including the Due Date, then, subject to 

Article 10.4.6, the Seller may draw upon the Letter of Credit, and accordingly the bank shall pay without any 
reference or instructions from the Procurer, an amount equal to such Monthly Bill or part thereof, by 
presenting to the scheduled bank issuing the Letter of Credit, the following documents: 
i) a copy of the Monthly Bill which has remained unpaid by the Procurer; 
ii) a certificate from the Seller to the effect that the bill at item (i) above, or specified part thereof, is in 

accordance with the Agreement and  has remained unpaid beyond the Due Date; 
10.4.9 Collateral Arrangement 

As a further support for the Procurer’ obligations, on or prior to the Effective Date, the Procurer and the 
Seller shall execute Default Escrow Agreement (referred as “Default Escrow Agreement”) for the 
establishment and operation of the Default Escrow Account in favour of the Seller, through which the 
revenues of the Procurer shall be routed and used as per the terms of the Default   Escrow 
Agreement. The Procurer and the Seller shall contemporaneously with the execution of the Default Escrow 
Agreement enter into the Agreement to Hypothecate Cum Deed of Hypothecation, whereby the Procurer 
shall agree to hypothecate, Incremental Receivables to the extent as required for the Letter of Credit as per 
Article 10.4.2. The Default Escrow Agreement and the Agreement to Hypothecate Cum Deed of 
Hypothecation are collectively referred to as the “Collateral Arrangement”. 
Provided that the Procurer shall ensure that the Seller shall have first ranking charge on the Receivables in 
accordance with the terms of the Agreement to Hypothecate Cum Deed of Hypothecation. 

10.4.10 The Default Escrow would come into operation if, 
i) The Letter of Credit is not recouped by the Procurer to its required value by the 7th day of its operation; 

 
ii) The Seller is unable to draw on the Letter of Credit on the Due Date, if the Procurer fails to pay by the 

Due Date. 

 
iii) Non-restoration of Escrow Arrangement by the 7th day of the Due Date. 

 
10.4.11. Collateral Arrangement as mentioned in 10.4.9 shall be treated as Payment Security Fund, which shall be 
suitable to support payment for at least 3 (three) months‟ billing of all the Project tied up with such fund. 

 
10.5 Disputed Bill 
10.5.1 If the Procurer does not dispute a Monthly Bill raised& acknowledged within fifteen (15) days of receiving 

such Bill shall be taken as conclusive. 
10.5.2 If the Procurer disputes the amount payable under a Monthly Bill it shall pay 95% of the disputed amount 

and it shall within fifteen (15) days of receiving such Bill, issue a notice (the "Bill Dispute Notice") to the 
invoicing Party setting out: 
i) the details of the disputed amount; 

 
ii) its estimate of what the correct amount should be; and 

 
iii) all written material in support of its claim. 



105 
 

10.5.3 If the Seller agrees to the claim raised in the Bill Dispute Notice issued pursuant to Article 10.5.2, the Seller  
shall make appropriate adjustment in the next Monthly Bill. In such a case excess amount shall be refunded 
along with interest at the same rate as Late Payment Surcharge, which shall be applied from the date on 
which such excess payment was made by the Procurer and up to and including the date on which such 
payment has been received as refund. 

10.5.4 If the Seller does not agree to the claim raised in the Bill Dispute Notice issued pursuant to Article 10.6.2, it 
shall, within fifteen (15) days of receiving the Bill Dispute Notice, furnish a notice (Bill Disagreement 
Notice) to the disputing Party providing: 
i) reasons for its disagreement; 
ii) its estimate of what the correct amount should be; and 
iii) All written material in support of its counter-claim. 

10.5.5 Upon receipt of the Bill Disagreement Notice by the Procurer under Article 10.5.4, authorized 
representative(s) of the Procurer and the Seller shall meet and make best endeavours to amicably resolve 
such dispute within fifteen (15) days of receipt of the Bill Disagreement Notice. 

10.5.6 If the Parties do not amicably resolve the Dispute within fifteen (15) days of receipt of Bill 
Disagreement Notice pursuant to Article 10.5.4, the matter shall be referred to Dispute resolution in 
accordance with Article 16. 

10.5.7 For the avoidance of doubt, it is clarified that despite a Dispute regarding an Invoice, the Procurer shall, 
without prejudice to its right to Dispute, be under an obligation to make payment, of 95% of the 
Disputed Amount in  the Monthly Bill. 

10.6 Quarterly and Annual Reconciliation 
10.6.1 The Parties acknowledge that all payments made against Monthly Bills shall be subject to quarterly 

reconciliation within 30 days of the end of the quarter of each Contract Year and annual reconciliation at the 
end of each Contract Year within 30 days thereof to take into account the Energy Accounts, Tariff 
adjustment payments, Tariff Rebate, Late Payment Surcharge, or any other reasonable circumstance 
provided under this Agreement. 

10.6.2 The Parties, therefore, agree that as soon as all such data in respect of any quarter of a Contract Year or a full 
Contract Year as the case may be has been finally verified and adjusted, the Procurer and the Seller shall 
jointly sign such reconciliation statement. After signing of a reconciliation statement within 15 days, the 
Seller shall make appropriate adjustments in the following Monthly Bill, with Surcharge/Interest, as 
applicable. Late Payment Surcharge/ interest shall be payable in such a case from the date on which such 
payment had been made to the invoicing Party or the date on which any payment was originally due, as may 
be applicable. Any Dispute with regard to the above reconciliation shall be dealt with in accordance with the 
provisions of Article16. 

10.8 Payment of Supplementary Bill 
10.8.1 Either Party may raise a bill on the other Party ("Supplementary Bill") for payment on account of: 

i) Adjustments required by the Regional Energy Account (if applicable); 
ii) Tariff Payment for change in parameters, pursuant to provisions in Schedule 4; or 

 
iii) Change in Law as provided in Article 12, 
and such Supplementary Bill shall be paid by the other Party. 

10.8.2 Procurer shall remit all amounts due under a Supplementary Bill raised by the SPD to the SPD’s Designated 
Account by the Due Date. Similarly, the SPD shall pay all amounts due under a Supplementary Bill raised by 
Procurer, if any, by the Due Date to concerned Procurer designated bank account. For such payments by 
Procurer, Rebate as applicable to Monthly Bills pursuant to Article 10.3.5 shall equally apply. 

10.8.3 In the event of delay in payment of a Supplementary Bill by either Party beyond its Due Date, a Late 
Payment Surcharge shall be payable at the same terms applicable to the Monthly Bill in Article 10.3.3. Also 
for the purpose of rebate in invoiced amount as per terms of contract, supplementary bills shall be applicable. 
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10.9. Generation Compensation in off-take Constraints due to Grid Unavailability: During the operation of the 

plant, there can be some periods where the plant can generate power but due to temporary transmission 

unavailability the power is not evacuated, for some reasons not attributable to the Generator. In such cases, the 

generation compensation shall be addressed by the procurer in following manner: 

Duration of Grid 

unavailabilty 
Provision for Generation Compensation 

Grid unavailability 
beyond 175 hours in a 
year, as defined in the 
PPA 

Generation Compensation = ((Tariff x solar power(MW) offered but not 
scheduled by procurer))X 1000 X no. of hours of grid unavailability. 
However in case of third –party sale or sale in the exchange , as price 
taker , the   95% of the amount realized , after deducting expenses, shall 
be adjusted against the Generation compensation payable , on monthly 
basis. 

 
10.9.1. Payment in case of reduced off-take: the generator and procurer shall follow the forecasting and schedule 
process as per the regulation in this regard by the appropriate commission . In case the plant is available to supply 
power but the off take of power is not done by the Procurer , including non-dispatch of power due to non- 
compliance with “electricity(late payment surcharge and related matters) rules, 2022 notified by the ministry of 
power vide Gazette notification dated 3rd June 2022 ’’ and any clarifications or amendment thereto, considering the 
principle of must run status for RE power, the procurer shall pay to the Generator , corresponding to the reduced off 
take, in terms of following manner: 

 
Reduced off take Provision for Generation compensation 

 
Reduced off take 

beyond 175 hours in a 
year, as defined in the 

PPA 

Generation Compensation = 
(tariff X solar PV power (MW) offered but not scheduled by procurer) X 1000X 

no of hours of reduced off-take. 
However, in case of third party sale or sale in the power exchange , as price 
taker, the 95% of the amount realized , after deducting expenses, shall be 
adjusted against the Generation compensation payable , on monthly basis. 

 
For claiming compensation, the generator must sell their power in the power exchange as a price taker. Thus, the 
compensation would be limited to the difference of the actual generation up to declared capacity subject to a 
maximum up to the contacted capacity and the quantum of power schedule by the procurer. 

 
 

ARTICLE 11: FORCE MAJEURE 
11.1 Definitions 
11.1.1 In this Article, the following terms shall have the following meanings: 
11.2 Affected Party 
11.2.1 An affected Party means the Seller or the Procurer whose performance has been adversely affected by an 

event of Force Majeure. 
11.3 Force Majeure 
11.3.1 A ‘Force Majeure’ means any event or circumstance or combination of events and circumstances as stated 

below that wholly or partly prevents or unavoidably delays an Affected Party in the performance of its 
obligations under this Agreement, but only if and to the extent that such events or circumstances are not 
within the reasonable control, directly or indirectly, of the Affected Party and could not have been avoided if 
the Affected Party had taken reasonable care in performing its obligations or complied with Prudent Utility 
Practices: 

a) Act of God, including, but not limited to lightning, drought, fire and explosion (to the extent 
originating from a source external to the site) , earthquake, volcanic eruption, landslide, flood, cyclone, 
typhoon, tornado, or 
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b) Explosion, accident or breakage of transmission facilities to deliver power from the Delivery Points to the 
receiving substation(s); or 

 
c) any act of war (whether declared or undeclared), invasion, armed conflict or act of foreign enemy, blockade, 

embargo, revolution, riot, insurrection, terrorist or military action making the performance of obligations 
as specified herein as impossible; or 

 
d) radioactive contamination or ionising radiation originating from a source in India or resulting from another 

Force Majeure Event mentioned above excluding circumstances where the source or cause of contamination 
or radiation is brought or has been brought into or near the Power Project by the Affected Party or those 
employed or engaged by the Affected Party. 

 
e) An event of force majeure affecting the concerned STU/ DISCOM(s), as the case may be, thereby affecting 

the evacuation of power from the Delivery Points by the Procurer; 
11.4 Force Majeure Exclusions 
11.4.1 Force Majeure shall not include (i) any event or circumstance which is within the reasonable control of the 

Parties and (ii) the following conditions, except to the extent that they are consequences of an event of Force 
Majeure: 

a) Unavailability, late delivery, or changes in cost of the plant, machinery, equipment, materials, spare parts or 
consumables for the Power Project; 

 
b) Delay in the performance of any contractor, sub-contractor or their agents; 

 
c) Non-performance resulting from normal wear and tear typically experienced in power generation materials 

and equipment; 
 

d) Strikes at the facilities of the Affected Party; 
 

e) Insufficiency of finances or funds or the agreement becoming onerous to perform; and 
 

f) Non-performance caused by, or connected with, the Affected Party’s: 
 

i. Negligent or intentional acts, errors or omissions; 

 
ii. Failure to comply with an Indian Law; or 

 
iii. Breach of, or default under this Agreement. 

11.5 Notification of Force Majeure Event 
11.5.1 The Affected Party shall give notice to the other Party of any event of Force Majeure as soon as reasonably 

practicable, but not later than seven (7) days after the date on which such Party knew or should reasonably 
have known of the commencement of the event of Force Majeure. If an event of Force Majeure results in a 
breakdown of communications rendering it unreasonable to give notice within the applicable time limit 
specified herein, then the Party claiming Force Majeure shall give such notice as soon as reasonably 
practicable after reinstatement of communications, but not later than one (1) day after such reinstatement. 
Provided that such notice shall be a pre-condition to the Affected Party’s entitlement to claim relief under 
this Agreement, Such notice shall include full particulars of the event of Force Majeure, its effects on the 
Party claiming relief and the remedial measures proposed. The Affected Party shall give the other Party 
regular (and not less than monthly) reports on the progress of those remedial measures and such other 
information as the other Party may reasonably request about the Force Majeure Event. 
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11.5.2 The Affected Party shall give notice to the other Party of (i) the cessation of the relevant event of Force 
Majeure; and (ii) the cessation of the effects of such event of Force Majeure on the performance of its rights 
or obligations under this Agreement, as soon as practicable after becoming aware of each of these cessations. 

11.6 Duty to Perform and Duty to Mitigate 
11.6.1 To the extent not prevented by a Force Majeure Event pursuant to Article 11.3, the Affected Party shall 

continue to perform its obligations pursuant to this Agreement. The Affected Party shall use its reasonable 
efforts to mitigate the effect of any Force Majeure Event as soon as practicable. 

11.7 Available Relief for a Force Majeure Event 
11.7.1 Subject to this Article 11 

a) No Party shall be in breach of its obligations pursuant to this Agreement except to the extent that the 
performance of its obligations was prevented, hindered or delayed due to a Force Majeure Event; 

 
b) Every Party shall be entitled to claim relief in relation to a Force Majeure Event in regard to its 

obligations as specified  under this Agreement; 
 
 

c) For avoidance of doubt, neither Party’s obligation to make payments of money due and payable prior to 
occurrence of Force Majeure events under this Agreement shall be suspended or excused due to the 
occurrence of a Force Majeure Event in respect of such Party. 

 
d) Provided that no payments shall be made by either Party affected by a Force Majeure Event for the period of 

such event on account of its inability to perform its obligations due to such Force Majeure Event; 
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ARTICLE 12: CHANGE IN LAW 
12.1 Definitions 
In this Article 12, the following terms shall have the following meanings: 
12.1.1 "Change in Law" means the occurrence of any of the following events after the date of submission of bid by 

the SPD resulting into any additional recurring/ non-recurring expenditure by the SPD or any income to the 
SPD: 

 the enactment, coming into effect, adoption, promulgation, amendment, modification or repeal (without re- 
enactment or consolidation) in India, of any Law, including rules and regulations framed pursuant to such 
Law; 

 
 a change in the interpretation or application of any Law by any Indian Governmental Instrumentality having 

the legal power to  interpret or apply such Law, or any Competent Court of Law; 

 
 the imposition of a requirement for obtaining any Consents, Clearances and Permits which was not required 

earlier; 

 
 a change in the terms and conditions prescribed for obtaining any Consents, Clearances and Permits 

or the inclusion of any new terms or conditions for obtaining such Consents, Clearances and Permits; except 
due to any default of the SPD; 

 
 any change in tax and duties or introduction of any tax and duties directly or indirectly affecting the setting 

up of the project by the SPD as per the terms of this Agreement. 
but shall not include (i) any change in any withholding tax on income or dividends distributed to the 
shareholders of the SPD, or (ii) any change on account of regulatory measures by the Appropriate 
Commission including calculation of Availability. 

12.1.2 The provisions for Change in Law shall be in accordance with Electricity (Timely Recovery of 
Costs due to Change in Law) Rules, 2021 notified by the Ministry of Power vide notification dated 
22.10.2021 including amendments and clarification thereof issued from time to time. 

12.2 Relief for Change in Law 
12.2.1 The aggrieved Party shall be required to approach the State Commission for seeking approval of Change in 

Law. 
12.2.2 The decision of the Appropriate (State) Commission to acknowledge a Change in Law and the date from 

which it will become effective, provide relief for the same shall be final and governing on both the Parties. 
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ARTICLE 13: EVENTS OF DEFAULT AND TERMINATION 
13.1 SPD Event of Default 
13.1.1 The occurrence and/or continuation of any of the following events, unless any such event occurs as a result 

of a Force Majeure Event, shall constitute a SPD Event of Default: 
i) For delay in commencement of supply of power to Procurer up to the Contracted Capacity beyond six 

months from SCD, the generator event of default shall be construed to have occurred and consequences shall 
be in accordance of following: 
a) For delay in commencement of supply of power up to 6 (six) months from SCD, encashment of 

Performance Bank Guarantee (PBG), or alternate instruments, on per-day basis and proportionate to the 
contracted capacity that has not commenced supply of power. 

b) For delay in commencement of supply of power beyond six months from SCD, the following shall be 
applicable:- 
(i). The contracted capacity shall stand reduced to the project capacity that has commenced supply of 
power within the period of SCD plus 6 (six) months. The PPA for the balance contracted capacity that 
has not commenced supply of power shall stand terminated. 
(ii). The Generator shall be debarred from participating in bids issued by any Procurer or any 
Intermediary Procurer for the following period: 
a. For one year in case of first default 
b. For not less than 2 years and not more than 3 years for second and any subsequent defaults. or 

ii) In the event the Generator fails to maintain energy supply corresponding to the minimum CUF as declared in 
the PPA, the Generator shall be in default and the PPA shall be liable to be terminated. Further, the 
Generator shall be liable to pay to the Procurer, damages, equivalent to 24 (twenty-four) months, or balance 
PPA period whichever is less, of tariff for its contracted capacity with the stipulated minimum CUF. 

iii) In the event that the Generator assigns or novates any of its rights or obligations contrary to the terms of the 
PPA, or repudiates the PPA, or commits any other acts or omissions as laid down in the PPA and is also 
unable to cure any of the aforesaid within the cure period, as may be provided in the PPA, the Generator 
shall pay to the Procurer, damages, equivalent to 24 (twenty four) months, or balance PPA period whichever 
is less, of tariff for its contracted capacity with the stipulated minimum CUF. The Procurer shall have the 
right to recover the said damages by way of forfeiture of bank guarantee, if any, without prejudice to 
resorting to any other legal course or remedy. 

 
iv) if (a) the SPD becomes voluntarily or involuntarily the subject of any bankruptcy or insolvency or 

winding up proceedings and such proceedings remain uncontested for a period of thirty (30) days, or (b) any 
winding up or bankruptcy or insolvency order is passed against the SPD, or (c) the SPD goes into 
liquidation or dissolution or has a receiver or any similar officer appointed over all or substantially all of 
its assets or official  liquidator is appointed to manage its affairs, pursuant to Law, 
Provided that a dissolution or liquidation of the SPD will not be a SPD Event of Default if such dissolution 
or liquidation is for the purpose of a merger, consolidation or reorganization and where the resulting 
company retains creditworthiness similar to the SPD and expressly assumes all obligations of the SPD under 
this Agreement and is in a position to perform them; or 

v) the SPD repudiates this Agreement and does not rectify such breach within a period of thirty (30) days from 
a notice from Procurer in this regard; or 

vi) except where due to any Procurer’ s failure to comply with its material obligations, the SPD is in breach of 
any of its material obligations pursuant to this Agreement, and such material breach is not rectified by the 
SPD within thirty (30) days of receipt of first notice in this regard given by Procurer . 

vii) Failure to replace the Performance Bank Guarantee, as per the terms of this Agreement; or 
viii) change in controlling shareholding before the specified time frame as mentioned in Article 4.1.1 of 

this Agreement; or 
ix) Occurrence of any other event which is specified in this Agreement to be a material breach/ default of the 

SPD. 
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x) Upon being in default, the Solar Power Generator shall be liable to pay to the Procurer, damages, as detailed 
in the PPA, The Procurer shall have the right to recover the said damages by way of forfeiture of bank 
guarantee, if any, without prejudice to resorting to any other legal course or remedy. 

 
xi) In addition to the levy of damages as aforesaid, in the event of a default by the Solar Power Generator, the 

lenders shall be entitled to exercise their rights of substitution, in accordance with the substitution agreement 
provided in the PPA and in concurrence with the Procurers. However, in the event the lenders are unable to 
substitute the defaulting Solar Power Generator within the stipulated period, the Procurer may terminate the 
PPA and acquire the Project assets for an amount equivalent to 90% of the debt due, failing which, the 
lenders may exercise their mortgage rights and liquidate the Project assets. 

 
13.2 Procurer Event of Default 
13.2.1 The occurrence and the continuation of any of the following events, unless any such event occurs as a result of 

a Force Majeure Event or a breach by the SPD of its obligations under this Agreement, shall constitute the 
Event of Default on the part of defaulting Procurer: 
(i) Procurer fails to pay (with respect to a Monthly Bill or a Supplementary Bill) subject to Article 10.5, for 

a period of ninety (90) days after the Due Date and the SPD is unable to recover the amount outstanding 
to the SPD through the Letter of Credit/Default Escrow Account; or 

(ii) Procurer repudiates this Agreement and does not rectify such breach even within a period of thirty (30) 
days from a notice from the SPD in this regard; or 

(iii) except where due to any SPD’s failure to comply with its obligations, Procurer is in material breach of 
any of its obligations pursuant to this Agreement, and such material breach is not rectified by Procurer 
within thirty (30) days of receipt of notice in this regard from the SPD to Procurer; 

(iv) if 
 Procurer becomes voluntarily or involuntarily the subject of any bankruptcy or insolvency or 

winding up proceedings and such proceedings remain uncontested for a period of thirty (30) days, or 

 
 any winding up or bankruptcy or insolvency order is passed against Procurer , or 
 Procurer goes into liquidation or dissolution or a receiver or any similar officer is appointed over all 

or substantially all of its assets or official liquidator is appointed to manage its affairs, pursuant to 
Law, Provided that it shall not constitute a Procurer Event of Default, where such dissolution or 
liquidation of Procurer or Procurer is for the purpose of a merger, consolidation or reorganization 
and where the resulting entity has the financial standing to perform its obligations under this 
Agreement and has creditworthiness similar to Procurer and expressly assumes all obligations of 
Procurer and is in a position to perform them; or; 

 
(v) Occurrence of any other event which is specified in this Agreement to be a material breach or default of 

Procurer. 
(vi) If the Procurer is in default on account of reasons including inter alia failure in timely payment of the 

dues, in accordance with the RfS or repudiation of the PPA, the Generator may terminate the PPA and at 
its discretion. The defaulting Procurer shall pay to the Generator, damages, equivalent to 24 (twenty- 
four) months, or balance PPA period whichever is less, of charges for its contracted capacity with the 
stipulated minimum CUF. or 

 
(vii) If the Procurer is in default on account of reasons including inter alia failure to pay the monthly 

and/or supplementary bills within the stipulated time period or repudiation of the PPA, the defaulting 
Procurer shall, subject to the prior consent of the Solar Power Generator, novate its part of the PPA to 
any third party, including its Affiliates within the stipulated period. 
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(viii) In the event the aforesaid novation is not acceptable to the Solar Power Generator, or if no offer of 
novation is made by the defaulting Procurer within the stipulated period, then the Solar Power Generator 
may terminate the PPA and at its discretion require the defaulting Procurer to either (i) takeover the 
Project assets by making a payment of the termination compensation equivalent to the amount of the 
debt due and the150% (one hundred and fifty per cent) of the adjusted equity as detailed in the PPA or, 
(ii) pay to the Solar Power Generator, damages, equivalent to 6 (six) months, or balance PPA period 
whichever is less, of charges for its contracted capacity, with the Project assets being retained by the 
Solar Power Generator. In the event of termination of PPA, any damages or charges payable to the STU/ 
CTU, for the connectivity of the plant, shall be borne by the Procurer. 

 
13.3 Procedure for cases of SPD Event of Default 
13.3.1 Upon the occurrence and continuation of any SPD Event of Default under Article 13.1, Procurer shall have 

the right to deliver to the SPD a notice stating its intention to terminate this Agreement (Procurer Preliminary 
Default Notice), which shall specify in reasonable detail, the circumstances giving rise to the issue of such 
notice. 

13.3.2 Following the issue of Procurer Preliminary Default Notice, the Consultation Period of sixty (60) days or 
such longer period as the Parties may agree, shall apply and it shall be the responsibility of the Parties to 
discuss as to what steps shall have to be taken with a view to mitigate the consequences of the relevant Event 
of Default having regard to all the circumstances. 

13.3.3 During the Consultation Period, the Parties shall, save as otherwise provided in this Agreement, continue to 
perform their respective obligations under this Agreement. 

13.3.4 Within a period of seven (7) days following the expiry of the Consultation Period unless the Parties shall 
have otherwise agreed to the contrary or the SPD Event of Default giving rise to the Consultation Period 
shall have ceased to exist or shall have been remedied, Procurer may terminate this Agreement by giving a 
written Termination Notice of thirty (30) days to the SPD. 

13.3.5 Subject to the terms of this Agreement, upon occurrence of a SPD Event of Default under this Agreement, 
the lenders in consultation with Procurer may exercise their rights, if any, under Financing Agreements, to 
seek substitution of the SPD by a selectee for the residual period of the Agreement, for the purpose of 
securing the payments of the total debt amount from the SPD and performing the obligations of the SPD 
provided that any substitution under this Agreement can only be made with the condition that the selectee 
meets the eligibility requirements of Request for Proposal (RFP) issued by Bihar State Power Generation 
Company Ltd (BSPGCL) and accepts the terms of Power Purchase Agreement signed between SPD and 
Procurer. However, in the event the lenders are unable to substitute the defaulting SPD within the stipulated 
period, the Procurer may terminate the PPA and may acquire the Project assets for an amount equivalent to 
90% of the debt due or less as mutually agreed, failing which, the lenders may exercise their mortgage rights 
and liquidate the Project assets. 

 
13.3.6 The lenders in consultation with Procurer may seek to exercise right of substitution under Article 13.3.5 by 

an amendment or novation of the PPA in favour of the selectee. The SPD shall cooperate with the Procurer 
to carry out such substitution and shall have the duty and obligation to continue to operate the Power Project 
in accordance with this PPA till such time as the substitution is finalized. 

 
13.3.7 In case the lending institution exercises the right to step in or take over the Project Procurer will also have 

right to step in along with the lending institution. 
 

13.4 Procedure for cases of Procurer Event of Default 
13.4.1 Upon the occurrence and continuation of any Procurer Event of Default specified in Article 13.2 the 

SPD shall have the right to deliver to Procurer, a SPD Preliminary Default Notice, which notice shall specify 
in reasonable detail the circumstances giving rise to its issue. 

13.4.2 Following the issue of a SPD Preliminary Default Notice, the Consultation Period of sixty (60) days or such 
longer period as the Parties may agree, shall apply and it shall be the responsibility of the Parties to discuss 
as to what steps shall be taken with a view to mitigate the consequences of the relevant Event of Default 
having regard to all the circumstances. 
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13.4.3 During the Consultation Period, the Parties shall continue to perform their respective obligations under this 
Agreement. 

13.4.4 After a period of two hundred ten (210) days following the expiry of the Consultation Period and unless the 
Parties shall have otherwise agreed to the contrary or Procurer Event of Default giving rise to the 
Consultation Period shall have ceased to exist or shall have been remedied, the SPD shall be free to sell the 
Contracted Capacity to any third party of the SPD’s choice. 

13.5 Termination due to Force Majeure 
13.5.1 If the Force Majeure Event or its effects continue to be present beyond the period as specified in Article 

4.5.3, either Party shall have the right to cause termination of the Agreement. In such an event, this 
Agreement shall terminate on the date of such Termination Notice. 

 
ARTICLE 14: LIABILITY AND INDEMNIFICATION 
14.1 Indemnity 
14.1.1 The SPD shall indemnify, defend and hold Procurer harmless against: 

a) any and all third party claims against Procurer for any loss of or damage to property of such third party, or 
death or injury to such third party, arising out of a breach by the SPD of any of its obligations under this 
Agreement; and 

 
b) any and all losses, damages, costs and expenses including legal costs, fines, penalties and interest actually 

suffered or incurred by Procurer from third party claims arising by reason of: 

 
 breach by the SPD of any of its obligations under this Agreement, (provided that this Article 14 shall 

not apply to such breaches by the SPD, for which specific remedies have been provided for under this 
Agreement), or 

 
 any of the representations or warranties of the SPD, if any made under this Agreement, being found to be 

inaccurate or untrue. 
14.1.2 Procurer shall indemnify, defend and hold the SPD harmless against: 

a) any and all third party claims against the SPD, for any loss of or damage to property of such third party, or 
death or injury to such third party, arising out of a breach by Procurer of any of its obligations under this 
Agreement; and 

 
b) any and all losses, damages, costs and expenses including legal costs, fines, penalties and interest 

(‘Indemnifiable Losses’) actually suffered or incurred by the SPD from third party claims arising by reason 
of 

 
 a breach by Procurer of any of its obligations under this Agreement (Provided that this Article 14 shall not 

apply to such breaches by Procurer, for specific remedies have been provided for under this Agreement), or 

 
 any of the representations or warranties of Procurer, if any made under this Agreement, being found to be 

inaccurate or untrue. 
14.2 Procedure for claiming Indemnity 
14.2.1 Third party claims 

a)  Where the Indemnified Party is entitled to indemnification from the Indemnifying Party pursuant to Article 
14.1.1(a) or 14.1.2(a), the Indemnified Party shall promptly notify the Indemnifying Party of such claim 
referred to in Article 14.1.1(a) or 14.1.2(a) in respect of which it is entitled to be indemnified. Such notice 
shall be given as soon as reasonably practicable after the Indemnified Party becomes aware of such claim. 
The Indemnifying Party shall be liable to settle the indemnification claim within thirty (30) days of receipt of 
the above notice. Provided however that, if: 
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i) the Parties choose to refer the dispute before the Arbitrator in accordance with Article 16.3.2; and 

 
ii) the claim amount is not required to be paid/ deposited to such third party pending the resolution of the 

Dispute, 
The Indemnifying Party shall become liable to pay the claim amount to the Indemnified Party or to the third 
party, as the case may be, promptly following the resolution of the Dispute, if such Dispute is not settled in 
favour of the Indemnified Party. 

b) The Indemnified Party may contest the claim by referring to the Arbitrator for which it is entitled to be 
Indemnified under Article 14.1.1(a) or 14.1.2(a) and the Indemnifying Party shall reimburse to the 
Indemnified Party all reasonable costs and expenses incurred by the Indemnified party. However, such 
Indemnified Party shall not settle or compromise such claim without first getting the consent of the 
Indemnifying Party, which consent shall not be unreasonably withheld or delayed. 

 
c) An Indemnifying Party may, at its own expense, assume control of the defence of any proceedings brought 

against the Indemnified Party if it acknowledges its obligation to indemnify such Indemnified Party, gives 
such Indemnified Party prompt notice of its intention to assume control of the defence, and employs an 
independent legal counsel at its own cost that is reasonably satisfactory to the Indemnified Party. 

 
14.3 Indemnifiable Losses 
14.3.1 Where an Indemnified Party is entitled to Indemnifiable Losses from the Indemnifying Party pursuant to 

Article 14.1.1(b) or 14.1.2(b), the Indemnified Party shall promptly notify the Indemnifying Party of the 
Indemnifiable Losses actually incurred by the Indemnified Party. The Indemnifiable Losses shall be 
reimbursed by the Indemnifying Party within thirty (30) days of receipt of the notice seeking Indemnifiable 
Losses by the Indemnified Party.   In case of non-payment of such losses after a valid notice under this 
Article 14.3, such event shall constitute a payment default under Article 13. 

14.4 Limitation on Liability 
14.4.1 Except as expressly provided in this Agreement, neither the SPD nor Procurer nor its/ their respective 

officers, directors, agents, employees or Affiliates (or their officers, directors, agents or employees), shall be 
liable or responsible to the other Party or its Affiliates, officers, directors, agents,   employees, 
successors or permitted assigns or their respective insurers for incidental, indirect or consequential 
damages, connected with or resulting from performance or non-performance of this Agreement, or 
anything done in connection herewith, including claims in the nature of lost revenues, income or profits 
(other than payments expressly required and properly due under this Agreement), any increased   expense 
of, reduction in or loss of power generation or equipment used therefore, irrespective of whether such 
claims are based upon breach of warranty, tort (including negligence, whether of Procurer , the SPD or 
others), strict liability, contract, breach of statutory duty, operation of law or otherwise. 

14.4.2 Procurer shall have no recourse against any officer, director or shareholder of the SPD or any Affiliate of the 
SPD or any of its officers, directors or shareholders for such claims excluded under this Article. The SPD 
shall have no recourse against any officer, director or shareholder of Procurer, or any Affiliate of Procurer or 
any of its officers, directors or shareholders for such claims excluded under this Article. 

14.5 Duty to Mitigate 
14.5.1 The Parties shall endeavour to take all reasonable steps so as mitigate any loss or damage which has occurred 

under this Article 14. 
SECTION 5: 
ARTICLE 15: ASSIGNMENTS AND CHARGES 
15.1 Assignments 
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15.1.1 This Agreement shall be binding upon, and insure to the benefit of the Parties and their respective successors 
and permitted assigns. This Agreement shall not be assigned by any Party other than by mutual consent 
between the Parties to be evidenced in writing: 

  Provided that, procurer shall permit assignment of any of SPD's rights and obligations under this 
Agreement in favour of the  lenders to  the SPD, if required under the Financing Agreement. 

  Provided that, such consent shall not be withheld by the SPD if procurer seeks to transfer to any affiliate all 
of its rights and obligations under this Agreement. 

  Provided further that any successor(s) or permitted assign(s) identified after mutual agreement between the 
Parties may be required to execute a new agreement on the   same terms and conditions as are included 
in this Agreement. 

15.2 Permitted Charges 

 
15.2.1 Neither Party shall create or permit to subsist any encumbrance over all or any of its rights and benefits under 

this Agreement, other than as set forth in Article 15.1 and the Guidelines. 
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ARTICLE 16: GOVERNING LAW AND DISPUTE RESOLUTION 
16.1 Governing Law 
16.1.1 This Agreement shall be governed by and construed in accordance with the Laws of India. Any legal 

proceedings in respect of any matters, claims or disputes arising out of or in connection with this Agreement 
shall be under the jurisdiction of court in Patna. 

16.2 Amicable Settlement and Dispute Resolution 
16.2.1 Amicable Settlement 

i. Either Party is entitled to raise any claim, dispute or difference of whatever nature arising under, out of or in 
connection with this Agreement (“Dispute”) by giving a written notice (Dispute Notice) to the other Party, which 
shall contain: 

 
(i) a description of the Dispute; 

 
(ii) the grounds for such Dispute; and 

 
(iii) all written material in support of its claim. 

 
ii. The other Party shall, within thirty (30) days of issue of Dispute Notice issued under Article 16.2.1, furnish: 

 
(i) Counter-claim and defences, if any, regarding the Dispute; and 

 
(ii) All written material in support of its defences and counter-claim. 

 
iii. Within thirty (30) days of issue of Dispute Notice by any Party pursuant to Article 16: 

a. If the other Party does not furnish any counter claim or defence under Article 16, 
b. Or thirty (30) days from the date of furnishing counter claims or defence by the other Party, both the 

Parties to the Dispute shall meet to settle such Dispute amicably. both the Parties shall endeavour and make 

all efforts to amicable settle the Dispute. 

 
iv. If the Parties fail to resolve the Dispute amicably within thirty (30) days from the later of the dates mentioned in 

this Article 16.2.1(iii)., the Dispute shall be referred for dispute resolution in accordance with Article 16.3. 
16.3 Dispute Resolution 
16.3.1 Dispute Resolution by the Appropriate Commission 
16.3.1.1 Where any Dispute (i) arises from a claim made by any Party for any change in or determination of 

the Tariff or any matter related to Tariff or claims made by any Party which partly or wholly relate 
to any change in the Tariff or determination of any of such claims could result in change in the 
Tariff, or (ii) relates to any matter agreed to be referred to the Appropriate Commission, such 
Dispute shall be submitted to adjudication by the Appropriate Commission. Appeal against the 
decisions of the Appropriate Commission shall be made only as per the provisions of the Electricity 
Act, 2003, as amended from time to time. 

16.3.2 Dispute Resolution through Arbitration 
16.3.2.1 If the Dispute arises out of or in connection with any claims not covered in Article 16.3.1 (i), such 

Dispute shall be resolved by arbitration under the Indian Arbitration and Conciliation Act, 1996 as 
under: 

i. The Arbitration Tribunal shall consist of three (3) arbitrators. Each party shall appoint one Arbitrator 
within 30 days of the receipt of request for settlement of dispute by Arbitration. The two appointed 
Arbitrators shall within 30 days of their appointment, appoint a third Arbitrator who shall act as 
presiding Arbitrator. In case the party fails to appoint an Arbitrator within 30 days from the date of 
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receipt of request or the two appointed Arbitrator fails to agree on third Arbitrator within 30 days 
of their appointment, the appointment of Arbitrator, as the case may be, shall be made in accordance 
with the  Indian Arbitration and Conciliation Act, 1996. 

 
ii. The place of arbitration shall be Patna. The language of the arbitration shall be English. 

 
iii. The Arbitration Tribunal’s award shall be substantiated in writing. The Arbitration Tribunal shall also 

decide on the costs of the arbitration proceedings and the allocation thereof. 

 
iv. The provisions of this Article shall survive the termination of this PPA for any reason whatsoever. 

 
v. The award shall be of majority decision. If there is no majority, the award will be given by the presiding 

Arbitrator. 
16.4 Parties to Perform Obligations 
16.4.1 Notwithstanding the existence of any Dispute and difference referred to the Appropriate Commission or the 

Arbitration Tribunal as provided in Article 16.3 and save as the Appropriate Commission or the Arbitration 
Tribunal may otherwise direct by a final or interim order, the Parties hereto shall continue to perform their 
respective obligations (which  are not in dispute) under this Agreement. 
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ARTICLE 17: MISCELLANEOUS PROVISIONS 
17.1 Amendment 
17.1.1 This Agreement  may only be amended or supplemented by a written agreement between the Parties. 
17.2 Third Party Beneficiaries 
17.2.1 This Agreement is solely for the benefit of the Parties and their respective successors and permitted assigns 

and shall not be construed as creating any duty, standard of care or any liability to, any person not a party to 
this Agreement. 

17.3 Waiver 
17.3.1 No waiver by either Party of any default or breach by the other Party in the performance of any of the 

provisions of this Agreement shall be effective unless in writing duly executed by an authorised 
representative of such Party: 

17.3.2 Neither the failure by either Party to insist on any occasion upon the performance of the terms, 
conditions and provisions of this Agreement nor time or other indulgence granted by one Party to the other  
Parties shall act as a waiver of such breach or acceptance of any variation or the relinquishment of any such 
right or any other right under this Agreement, which shall remain in full force and effect. 

17.4 Confidentiality 
17.4.1 The Parties undertake to hold in confidence this Agreement and not to disclose the terms and 

conditions of the transaction contemplated hereby to third parties, except: 
a) to their professional advisors; 

 
b) to their officers, contractors, employees, agents or representatives, financiers, who need to have access 

to such information for the proper performance of their activities; or 

 
c) disclosures required under Law. 
without the prior written consent of the other Parties. 

17.5 Severability 
17.5.1 The invalidity or unenforceability, for any reason, of any part of this Agreement shall not prejudice or 

affect the validity or enforceability of the remainder of this Agreement, unless the part held invalid or 
unenforceable is fundamental to this Agreement. 

17.6 Notices 
 

17.6.1 All notices or other communications which are required to be given under this Agreement shall be in writing 
and in the English language. 

17.6.2 If to the Procurer, all notices or other communications which are required must be delivered personally or by 
registered post or facsimile or any other method duly acknowledged to the addresses below: 

(i) Address : 
Attention : 
Email : 
Fax. No. : 
Telephone No. : 

17.6.3 If to the Seller, all notices or communications must be delivered personally or by registered post or facsimile 
or any other mode duly acknowledged to the address(es) below: 

(i) Address : 
Attention : 
Email : 
Fax. No. : 
Telephone No. : 

17.6.4 All notices or communications given by facsimile shall be confirmed by sending a copy of the same via 
post office in an envelope properly addressed to the appropriate Party for delivery by registered mail. 
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All notices shall be deemed validly delivered upon receipt evidenced by an acknowledgement of the 
recipient, unless the Party delivering the notice can prove in case of delivery through the registered post 
that the recipient refused to acknowledge the receipt of the notice despite efforts of the postal authorities. 

17.6.5 Any Party may by notice of at least fifteen (15) days to the other Party change the address and/ or addresses 
to which such notices and communications to it are to be delivered or mailed. 

17.7 Language 
17.7.1 All agreements, correspondence and communications between the Parties relating to this Agreement and all 

other documentation to be prepared and supplied under the Agreement shall be written in English, and the 
Agreement shall be construed and interpreted in accordance with English language. 

17.7.2 If any of the agreements, correspondence, communications or documents are prepared in any language other 
than English, the English translation of such agreements, correspondence, communications or documents 
shall prevail in matters of interpretation. 

17.8 Restriction of Shareholders / Owners’ Liability 
17.8.1 Parties expressly agree and acknowledge that none of the shareholders of the Parties hereto shall be liable 

to the other Parties for any of  the contractual obligations of the concerned Party under this Agreement. 
17.9 Taxes and Duties 
17.9.1 The SPD shall bear and promptly pay all statutory taxes, duties, levies and cess, assessed/ levied on the SPD, 

contractors or their employees that are required to be paid by the SPD as per the Law in relation to the 
execution of the Agreement and supplying power as per the terms of this Agreement. 

17.9.2 The Procurer shall be indemnified and held harmless by the SPD against any claims that may be made 
against the Procurer in relation to the matters set out in Article 17.9.1. 

17.9.3 The Procurer shall not be liable for any payment of, taxes, duties, levies, cess whatsoever for discharging any 
obligation of the SPD by the Procurer on behalf of Seller or its personnel. 

17.10 No Consequential or Indirect Losses 
17.10.1 The liability of the Procurer and The Seller shall be limited to that explicitly provided in this Agreement. 

Provided that notwithstanding anything contained in this Agreement, under no event shall the Seller or the 
Procurer claim from one another any indirect or consequential losses or damages. 

17.11 Order of priority in application 
In case of inconsistencies between the agreement(s) executed between the Parties, applicable Law including 
rules and regulations framed there under, the order of priority as between them shall be the order in which 
they are placed below: 

i. applicable Law, rules and regulations framed there under; 

 
ii. the state Grid Code; and 

 
iii. the terms and conditions of this Agreement; 

17.12 Independent Entity 
17.12.1 The SPD shall be an independent entity performing its obligations pursuant to the Agreement. 
17.12.2 Subject to the provisions of the Agreement, the SPD shall be solely responsible for the manner in which its 

obligations under this Agreement are to be performed. All employees and representatives of the SPD in 
connection with the performance of the Agreement shall be under the complete control of the SPD and 
shall not be deemed to be employees, representatives, of the Procurer and nothing contained in the 
Agreement or in any agreement or contract awarded by the SPD shall be construed to create any contractual 
relationship between any such employees, representatives or contractors and the Procurer. 

17.13 Compliance with Law 
17.13.1 Despite anything contained in this Agreement but without prejudice to this Article, if any    provision of 

this Agreement shall be in deviation or inconsistent with or repugnant to the provisions contained in the 
Electricity Act, 2003, or any rules and regulations made there under, such provision of this Agreement shall 
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be deemed to be amended to the extent required to bring it into compliance with the aforesaid relevant 
provisions as amended from time to time. 

IN WITNESS WHEREOF the Parties have caused the Agreement to be executed through their duly 
authorized representatives as of the date and place set forth above. 

 
For and on behalf of  
[the Procurer]   

For and on behalf of 
[the Seller] 

 
 
 
 

 

Signature with seal  

 
 
 
 

 

Signature with seal  

 
WITNESS 

 
WITNESS 
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Annexure- I 

 
“Default Escrow Agreement to be executed between Procurer and the Selected Bidder” shall be provided post 
LOI issuance to selected bidder. 

 
 
 
 

Annexure- II 

 
“Agreement to Hypothecate cum Deed of Hypothecation to be executed between Procurer and the Selected 
Bidder” shall be provided post LOI issuance to selected bidder. 
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Annexure-III 

 
COMMISSIONING PROCEDURE 

 
Capacity of Solar PV Project: The Project configuration shall be allowed as per the following. 

 
Solar PV Project Capacity 

Awarded 
Min DC Arrays 
Capacity to be 

installed 

Min Rated Inverter 
Capacity* 

Max AC Capacity 
Limit at Delivery 

point 

Upto 20 MW-AC (As per 
RFP) 

Declared Installation 
Capacity –MW 

(not less than final 
accepted installed 

capacity) 

  

 
* In case the rated inverter capacity is mentioned in kVA, the IEC test certificate declaring the power 

factor of the Inverter/PCU at rated power has to be submitted and the power factor shall be multiplied 
by the kVA rating to calculate the rated capacity of the inverter in kW. 

 
i) The SPD shall be required to demonstrate compliances with regard to the technical requirements 

for Grid Connected Solar PV Power Plants as issued from time to time by 
MNRE/CEA/BSPGCL/Govt. of Bihar/BSPHCL/SBPDCL/NBPDCL. 

ii) For commissioning of the Project, cumulative capacity of DC arrays and cumulative capacity of 
the inverters installed shall be considered. 

 
Commissioning Procedure 

 
The Solar PV Project will be declared as commissioned when all equipment as per rated project capacity 
has been installed and energy from the Project has flown into the grid, which will be verified by a 
committee/agency identified by BSPGCL/BSPHCL/NBPDCL/SBPDCL to witness the Commissioning of 
the Project. 

 
Following is the chronology of the procedure to be followed for commissioning of the Project. 

 
i) SPDs shall give to the concerned SLDC/BSPTCL/BSPHCL/NBPDCL/SBPDCL and BSPGCL at 

least sixty (60) days advanced preliminary written notice and at least thirty (30) days advanced 
final written notice, of the date on which it intends to synchronise the Power Project to the Grid 
System. The SPD shall be solely responsible for any delay or non-receipt of the notice by the 
concerned agencies, which may in turn affect the Commissioning Schedule of the Project. 

 
ii) Not more than 7 days prior to the proposed commissioning date, the SPD shall give the final 

written notice to RLDC/SLDC/BSPTCL/BSPHCL/NBPDCL/SBPDCL and BSPGCL requesting 
the commissioning committee/agency to visit the site to witness commissioning of the project. 
Following documents are required to be submitted by the SPD, physically in the office of 
BSPGCL/BSPHCL/NBPDCL/SBPDCL along with the above notice, duly stamped and signed by 
the Authorized Signatory: 
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1. Covering Letter 

2. Board resolution for authorized signatory for signing the documents related to 
commissioning of the Project and witnessing the commissioning. 

3. Installation report duly signed by the authorized signatory as per Appendix-1. The SPD is 
advised to take due care in furnishing such Installation Report. Discrepancy (if any) and 
observed, may be construed as misrepresentation of information by the SPD. 

4. Details of the solar modules, Inverters/PCUs and DC cables along with the summary sheet 
containing the list of all the invoices, including details and number of items. 

5. All supporting documents along with datasheet/ warranty certificates/ contract agreement etc. 
towards meeting the compliances with regard to the technical requirements for Grid 
Connected Solar PV Power Plants as issued from time to time by 
MNRE/CEA/BSPGCL/Govt. of Bihar/BSPHCL/SBPDCL/NBPDCL 

6. Plant Layout, Plant SLD(AC & DC), along with Inverter-wise module details. 

7. CEI/CEIG (as applicable) report containing approval for all the components, including 
modules, inverters, transformers and protection system, along with all 
annexures/attachments. It would be the responsibility of the SPD to obtain the certificate. 

8. Connectivity Agreement.(if required) 

9. Photographs / Snap shots of the plant, including but not limited to, solar PV modules, all 
inverters, switchyards/switchgears, transformers, metering system at delivery point and 
generating station end etc. 

 
ii) After the submission of the above documents by SPD, BSPGCL shall verify the documents and 

intimate/reply with remarks. In case any additional supporting/revised documents are asked by 
BSPGCL, the same have to be submitted by the SPD. 

 
iv) Based on the submission of the above documents by the SPD, BSPGCL shall intimate to the SPD 

about its plan to visit the project site to witness the commissioning and shall notify the 
Commissioning Committee/Agency which shall visit the Project site to witness the 
commissioning of the Project. 

 
The Commissioning Committee/Agency shall visit the Project site to verify the technical 
compliance on site as per the information submitted by the SPD and to witness the 
commissioning. In case the committee finds discrepancy/deviation from the information 
submitted by the SPD during onsite verification, the same shall be recorded by the 
Committee/Agency. BSPGCL shall decide the next date of visit of the Committee/Agency upon 
rectification of the discrepancies by the SPD. 

v) On the date of site-visit, the SPD shall be required to demonstrate that equipment of rated capacity 
has been installed, all the inverters of rated capacity are operating and energy as per rated power 
contracted from the project has flown into the grid. 

 
vi) Joint Meter Reading (JMR) of Main Meters(s) and Check Meter(s) shall be taken at Delivery 

Point and at the outgoing feeder of the generating station end respectively on the date of site visit  
by the commissioning committee. 

 
vi) In case the Project meets the requirements as provided above is verified by the Commissioning 
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Committee witnessing the commissioning, the Project shall be declared as having been 
commissioned. 

 
vii) Subsequent to the visit of the Commissioning Committee to the Project site, the SPD shall submit  

the following documents in hard copy, in order to fulfil the requirements for issuance of 
Commissioning Certificate: 

a. Report of the Commissioning Committee which has witnessed the commissioning of the 
Project. 

b. Relevant documents from SLDC/BSPTCL acknowledging successful data communication 
between plant end and SLDC. 

c. Project Synchronization certificate issued form SLDC/BSPTCL/NBPDCL/SBPDCL as 
per Appendix-2 

 
Based on the documents as per (viii) above and in line with the report of the Commissioning Committee, 
Commissioning Certificate of the Project shall be issued. 
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Appendix-1 

Installation Report 

(To be provided by SPD and to be submitted at most 7 days prior to proposed commissioning date, 
which shall be verified by Commissioning Committee) 

 
 

Sr. No. Capacity of the Project (MW)  

I. Technology used 

(Mono/Multi Crystalline / thin film / Others; please specify 
along with capacity of each type) 

 

II. Type of Tilt  

III. Rating of PV modules (Wp)  

IV. Number of modules installed of each type (along with Serial 
Nos. of all the modules installed) 

 

V. Make of Module(s) installed of each type (including name of the 
Supplier and country of origin) 

 

VI. Number of PCUs / Inverters installed (along with Serial Nos. of 
all the PCUs/Inverters installed) 

 

VII. Make of the PCUs / Inverters (including name of supplier and 
country of origin) 

 

VIII. Rating of PCUs / Inverters  

IX. Date of installation of full capacity (as per capacity proposed to 
be commissioned) 

 

PV arrays  

PCUs / Inverters  

Transformers  
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Appendix-2 

Sample Synchronization Certificate 
 

It is certified that ----- MW (Capacity) Solar Photovoltaic Power Project of M/s. -----,Village ------- 
Block/Sub-Division --------, District ---------- was Grid connected on ………. (Date) at ---- Hrs. 

 

It is further certified that the Project was synchronized and supply of power into the grid from the 
Project connected on ………… (Date) at -------- Hrs. 

The above certificate is issued on the basis of MRI/RMR record. 

NB: 

(i) The above certificate shall be issued by concerned 
SLDC/BSPTCL/NBPDCL/SBPDCL/BSPGCL. 

(ii) Copy of duly signed MRI/RMR is to be enclosed. 
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Appendix-3 
 
 

Sample Commissioning Certificate of Solar PV Power Project 
 
 

This is to certify that <M/s> having its registered office at --------- has successfully 
commissioned < MW > Solar PV Power Generation Project at Village ------, Block/Sub-Division ----
- 
-- & Dist ------- on (Date) 

The Commissioning Certificate has been issued on the basis of the following documents 
enclosed: 

 

(i) Report of the Commissioning Committee 
(ii) Synchronization Certificate 
(iii) Electrical Inspector Report 
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	INSTRUCTIONS FOR FURNISHING BANK GUARANTEE
	1. The Bank Guarantee by Bidders will be given on non-judicial stamp paper of Rupees One Thousand Only (INR 1000/-) or appropriate value as per Stamp Act relevant to place of execution. The non- judicial stamp paper should be in name of the issuing bank.
	2. The Bidder shall furnish the Bank Guarantee from any of the Scheduled Commercial Banks listed by Reserve Bank of India (RBI) and amended as on date of issuance of the Bank Guarantee. Bank Guarantee issued by foreign branch of a Scheduled Commercial...
	3. This bank guarantee/ all further communication relating to the bank guarantee should be forwarded to The Chief Engineer (GEN.), BIHAR STATE POWER GENERATION COMPANY LIMITED, 5th Floor, Vidyut Bhawan, Bailey Road, Patna – 800021, Bihar only.
	4. The full address along with the Name of the Bank, IFSC Code, Telex/ Fax No. and email address of the issuing bank to be mentioned.
	Format 6.2(a-I)
	FORMAT OF PAYMENT ON ORDER INSTRUMENT TO BE ISSUED BY IREDA/REC/PFC (IN LIEU OF BG TOWARDS EMD)
	Reg: M/s (insert name of the Bidder) – Issuance of Payment on Order Instrument for an amount of Rs.

	Yours faithfully
	For  and   on   behalf   of   M/s.
	(Name of the POI issuing agency). ( )
	General Manager (TS)
	Copy to:- M/s.  PP As per their request
	( )
	General Manager (TS) (1)
	Format 6.2(b)


	Format 6.2(b-I)
	FORMAT OF PAYMENT ON ORDER INSTRUMENT TO BE ISSUED BY IREDA/REC/PFC (IN LIEU OF PBG)
	No. Date
	BSPGCL, Registered
	,

	Reg: M/s (insert name of the PPA signing entity) (NIT No. (insert NIT No. issued by BSPGCL) – Issuance of Payment on Order Instrument for an amount of Rs.
	Dear Sir,
	1. It is to be noted that M/s. (insert name of the POI issuing Agency) (‘IREDA/REC/PFC’) has
	sanctioned a non-fund based limit loan of Rs.
	(Rupees
	only) to M/s
	under the Loan Agreement executed on to execute Renewable Energy Projects.
	2. At the request of M/s , on behalf of  (insert name of the SPV), this Payment on Order Instrument (POI) for an amount of Rs. (Rupees (in words)). This Payment on Order Instrument comes into force immediately.
	3. In consideration of the ----- [Insert name of the Bidder] (hereinafter referred to as selected Solar Power Developer’) submitting the response to RFP inter alia for selection of Contracted Capacity of MW, at
	…………[Insert name of the place] under RFP for (insert name of the RFP), for supply of power there from on long term basis, in response to the RFP dated………… issued by Bihar State Power Generation Company Limited (hereinafter referred to as BSPGCL) and B...
	the context or meaning thereof include its executers, administrators, successors and assignees) and selecting the Solar Power Project of the Solar Power Developer (SPD) and issuing Letter of Award No          to (Insert Name of
	selected Solar Power Developer) as per terms of RFP and the same having been accepted by the selected SPD resulting in a Power Purchase Agreement (PPA) to be entered into, for purchase of Power [from selected Solar Power Developer or a Project Company...
	IREDA/PFC/REC] hereby agrees unequivocally, irrevocably and unconditionally to pay to BSPGCL at [Insert Name of the Place from the address of the BSPGCL] forthwith on demand in writing from BSPGCL or any Officer authorized by it in this behalf, any am...
	[Insert name of the selected Solar Power Developer / Project Company].
	4. In consideration of the above facts, IREDA/REC/PFC, having its registered office at                             , agrees to make payment for the sum of Rs. lakhs (in words ) to BSPGCL on the
	following conditions:-
	a. IREDA/REC/PFC agrees to make payment of the said amount unconditionally, without demur and without protest upon receipt of request from BSPGCL within the validity period of this letter as specified herein;
	b. The commitment of IREDA/REC/PFC, under this Payment of Order Instrument will have the same effect as that of the commitment under the Bank Guarantee issued by any Public Sector Bank and shall be enforceable in the same manner as in the case of a Ba...
	c. The liability of IREDA/REC/PFC continues to be valid and binding on IREDA/REC/PFC and shall not be terminated, impaired and discharged, by virtue of change in its constitution and specific liability under letter of undertaking shall be binding on i...
	d. The liability of IREDA/REC/PFC shall continue to be valid and binding on IREDA/REC/PFC and shall not be terminated/ impaired/ discharged by any extension of time or variation and alternation made given or agreed with or without knowledge or consent...
	e. This Payment of Order Instrument can be invoked either partially or fully, till the date of validity;
	f. IREDA/REC/PFC agrees that it shall not require any proof in addition to the written demand by BSPGCL made in any format within the validity period. IREDA/REC/PFC shall not require BSPGCL to justify the invocation of the POI against the SPV/SPD, to ...
	g. The POI shall be the primary obligation of IREDA/REC/PFC and BSPGCL shall not be obliged before enforcing the POI to take any action in any court or arbitral proceedings against the SPV/SPD;
	h. Neither BSPGCL is required to justify the invocation of this POI nor shall IREDA/REC/PFC have any recourse against BSPGCL in respect of the payment made under letter of undertaking;
	5. Notwithstanding anything contrary contained anywhere in this POI or in any other documents, this POI is and shall remain valid upto and IREDA/REC/PFC shall make payment thereunder only if a written demand or request is raised within the said date a...
	IREDA/REC/PFC shall in no case, be liable for any interest, costs, charges and expenses and IREDA’s/REC’s/PFC’s liability in no case will exceed more than the above amount stipulated.
	6. In pursuance of the above, IREDA/REC/PFC and BSPGCL have signed an Umbrella Agreement dated setting out the terms and conditions for issue of letter of undertaking by IREDA/REC/PFC to BSPGCL and the said terms and conditions shall be read as a part...
	Thanking you,
	Yours faithfully
	For and on behalf of M/s.
	(Name of the POI issuing agency). ( )
	General Manager (TS)
	Copy to:- M/s.  PP As per their request
	( )
	General Manager (TS) (1)
	Format 6.3
	Certified True Copy
	(Signature, Name and Stamp of Company Secretary) Notes:
	Format 6.4
	Sub: Response to NIT No.06/PR/BSPGCL/2024 for Proposal of Solar Power Developer for Setting up of XX.XXMW Grid Connected Solar Power Project.
	(Signature & Name of the Authorized Signatory) (Signature and Stamp of CA) Membership No. Regn. No. of the CA’s Firm:
	Format 6.5

	From: (Insert name and address of Bidding Company) Tel.#: Fax#: E-mail address#
	To,
	The Chief Engineer BSPGCL
	5th Floor, Vidyut Bhawan Baily Road, Patna – 800 021

	Sub: Response to NIT No. 06/PR/BSPGCL/2024 for Proposal of Solar Power Developer for Setting up of XX.XX MW Grid Connected Solar Power Project.
	Dear Sir/ Madam,
	We hereby declare and confirm that only we are participating in the RFP Proposal process for the  RFP No. 06/PR/BSPGCL/2024 and that our Parent, Affiliate or Ultimate Parent or any Group Company with which we have direct or indirect relationship are n...
	We further declare that the above statement is true & correct. We are aware that if at any stage it is found to be incorrect, our response to RFP will be rejected and if LOI has been issued or PPA has been signed, the same will be cancelled and the ba...
	Dated the       day of ….., 20....
	Thanking you, We remain, Yours faithfully,
	Name, Designation, Seal and Signature of Authorized Person in whose name Power of Attorney/ Board Resolution/Declaration.

	Format 6.6
	Ref.No. Date:
	From: (Insert name and address of Bidding Company) Tel.: Fax: E-mail address:
	To,
	The Chief Engineer BSPGCL
	5th Floor, Vidyut Bhawan Bailey Road, Patna – 800 021

	Sub: Response to NIT No.06 / PR/BSPGCL/2024 for Proposal of Solar Power Developer for Setting up of XX.XX MW Grid Connected Solar Power Project.
	Dear Sir/ Madam,
	We hereby undertake to certify in line with Section-II, ITB under the title “Financial Closure” that the following details shall be furnished within 06 (Six) months of effective date of the PPA.
	1. Evidence of achieving complete tie-up of the Project Cost through internal accruals or through a Financing Agency.
	2. Evidence of clear possession of the  required pond area for the  Project along with following documentary evidence: -
	i. Affidavit from the Authorized person of the SPD listing the details of the area and certifying total area required for the Project under clear possession of the Developer.
	ii. A certified English translation from an approved translator in case above documents are in languages other than English and Hindi.
	Failure or delay on our part in achieving the above conditions shall constitute sufficient grounds for encashment of our Performance Bank Guarantee.
	Dated the day of……. , 20....
	Thanking you,
	We remain, yours faithfully,
	Name, Designation, Seal and Signature of Authorized Person in whose name Power of Attorney/ Board Resolution/ Declaration.
	Format 6.7
	Format 6.8
	Sub: Response to NIT No.06/PR/BSPGCL/2024 for Proposal of Solar Power Developer for Setting up of XX.XX MW Grid Connected Solar Power Project.
	Notes:
	Format 6.9


	Format No. 6.10

	UNDERTAKING
	(To be submitted on the letterhead of the Bidder)
	We, hereby provide this undertaking to Bihar State Power Generation Company Limited, in respect to our response to RFP vide NIT No.   , that as on (Insert bid submission deadline), M/s (insert name of the Bidder), or any of its Affiliates is not a wil...
	(Name and Signature of the Authorized Signatory)
	Format 6.11
	FORMAT FOR CONSORTIUM AGREEMENT
	(To be stamped in accordance with Stamp Act, the Non-Judicial Stamp Paper of Appropriate Value)
	THIS Consortium Agreement (“Agreement”) executed on this Day of Two Thousand
	between M/s [Insert name of Lead Member] a Company
	incorporated under the laws of    and having its Registered Office at
	(hereinafter called the “Member-1”, which expression shall include its successors, executors and permitted assigns) and M/s
	a   Company   incorporated   under   the   laws   of and   having   its   Registered Office at
	(hereinafter called the “Member-2”, which expression shall include its successors, executors and permitted assigns), M/s
	a Company incorporated   under   the   laws   of   _ and having its Registered Office at
	(hereinafter called the “Member-n”, which expression shall include its successors, executors and permitted assigns), [The Bidding Consortium should list the details of all the Consortium Members] for the purpose of submitting response to RFP and e...
	WHEREAS, each Member individually shall be referred to as the “Member” and all of the Members shall be collectively referred to as the “Members” in this Agreement.
	WHEREAS BSPGCL desires to purchase Power under RFP for (insert title of the RFP); WHEREAS, BSPGCL had invited response to RFP vide its NIT No.
	WHEREAS the RFP stipulates that in case response to RFP is being submitted by a Bidding Consortium, the Members of the Consortium will have to submit a legally enforceable Consortium Agreement in a format specified by BSPGCL wherein the Consortium Mem...
	NOW THEREFORE, THIS AGREEMENT WITNESSTH AS UNDER: In consideration of the above premises and agreements all the Members in this Bidding Consortium do hereby mutually agree as follows:
	1. We, the Members of the Consortium and Members to the Agreement do hereby unequivocally agree that Member-1 (M/s ), shall act as the Lead Member as defined in the RFP for self and agent for and on behalf of Member-2, , Member-n and to submit the res...
	2. The Lead Member is hereby authorized by the Members of the Consortium and Members to the Agreement to bind the Consortium and receive instructions for and on their behalf.
	3. Notwithstanding anything contrary contained in this Agreement, the Lead Member shall always be liable for the equity investment obligations of all the Consortium Members i.e. for both its own liability as well as the liability of other Members.
	4. The Lead Member shall be liable and responsible for ensuring the individual and collective commitment of each of the Members of the Consortium in discharging all of their respective equity obligations. Each Member further undertakes to be individua...
	5. Subject to the terms of this Agreement, the share of each Member of the Consortium in the issued equity share capital of the Project Company is/shall be in the following proportion:
	We acknowledge that after the execution of PPA, the combined shareholding in the SPV/Project Company shall not fall below 51% at any time prior to 01 (one) year after the COD, except with the prior approval of BSPGCL.
	6. The Lead Member, on behalf of the Consortium, shall inter alia undertake full responsibility for liaising with Lenders or through internal accruals and mobilizing debt resources for the Project, and ensuring that the Seller achieves Financial Closu...
	7. In case of any breach of any equity investment commitment by any of the Consortium Members, the Lead Member shall be liable for the consequences thereof.
	8. Except as specified in the Agreement, it is agreed that sharing of responsibilities as aforesaid and equity investment obligations thereto shall not in any way be a limitation of responsibility of the Lead Member under these presents.
	9. It is further specifically agreed that the financial liability for equity contribution of the Lead Member shall not be limited in any way so as to restrict or limit its liabilities. The Lead Member shall be liable irrespective of its scope of work ...
	10. This Agreement shall be construed and interpreted in accordance with the Laws of India and courts at New Delhi alone shall have the exclusive jurisdiction in all matters relating thereto and arising thereunder.
	11. It is hereby further agreed that in case of being selected as the Successful Bidder, the Members do hereby agree that they shall furnish the Performance Guarantee in favour of BSPGCL in terms of the RFP.
	12. It is further expressly agreed that the Agreement shall be irrevocable and shall form an integral part of the Power Purchase Agreement (PPA) and shall remain valid until the expiration or early termination of the PPA in terms thereof, unless expre...
	13. The Lead Member is authorized and shall be fully responsible for the accuracy and veracity of the representations and information submitted by the Members respectively from time to time in the response to RFP.
	14. It is hereby expressly understood between the Members that no Member at any given point of time, may assign or delegate its rights, duties or obligations under the PPA except with prior written consent of BSPGCL.
	15. This Agreement
	a) has been duly executed and delivered on behalf of each Member hereto and constitutes the legal, valid, binding and enforceable obligation of each such Member;
	b) sets forth the entire understanding of the Members hereto with respect to the subject matter hereof; and
	c) may not be amended or modified except in writing signed by each of the Members and with prior written consent of BSPGCL.
	16. All the terms used in capitals in this Agreement but not defined herein shall have the meaning as per the RFP and PPA.
	IN WITNESS WHEREOF, the Members have, through their authorized representatives, executed these present on the Day, Month and Year first mentioned above.
	For M/s [Member 1]
	(Signature, Name & Designation of the person authorized vide Board Resolution Dated ) Witnesses:
	For M/s [Member 2]
	(Signature, Name & Designation of the person authorized vide Board Resolution Dated ) Witnesses: (1)
	For M/s [Member n]
	(Signature, Name & Designation of the person authorized vide Board Resolution Dated ) Witnesses: (2)
	Signature and stamp of Notary of the place of execution


	Annexure - A
	1. Site Details and Site Assessment
	2. Solar System
	3. PV Module Qualification
	4. Power Conditioners/Inverters
	5. Cables and connectors:
	6. Earthing
	7. Other Sub-systems/Components
	8. Authorized Test Centres
	9. Warranty
	10. Identification and Traceability
	11. Performance Monitoring:
	12. Safe Disposal of Solar PV Modules:
	13. Safety and Risk Management:
	14. PERFORMANCE MONITORING:
	Note: BSPGCL reserves the right to relax the requirement of the tests mentioned above under extraordinary circumstances.
	Appendix - A1


	Documents to be submitted to BSPGCL:
	Appendix - A2
	Appendix - A3
	The Commissioning date of various equipment is as under:
	<kV> line from --- to , completed on date….. Line Bay at < kV >GSS, charged for ---- on…..
	<kV> line charged from to ……..on date…Main   &   check   metering   commissioned on………..   (Initial record of Main/Check meters at the time of Commissioning is to be taken and enclosed)
	Complete system commissioned on date………
	The Joint Inspection Report of metering arrangement & copy of permission of Electrical Inspector is enclosed herewith.
	Appendix - A4


	Annexure - B
	Annexure - C
	DRAFT POWER PURCHASE AGREEMENT
	For
	Procurement of solar power from grid connected 02 MW to 20 MW AC capacity Solar PV Power Project (ground mounted with raised structure over pond) to be constructed under RESCO mode on private pond through tariff-based competitive bidding for total cum...
	NIT No: 06/PR/BSPGCL/2024
	on
	Long Term (25 YEARS) Between
	Bihar State Power Holding Company Limited (BSPHCL) And
	North Bihar Power Distribution Corporation Limited (NBPDCL) And
	South Bihar Power Development Corporation Limited (SBPDCL) And
	M/s XXXXXXXXXXX
	(As per Guidelines for Tariff Based Competitive Bidding process for Procurement of Power from Grid connected Solar PV Power project)
	This Power Purchase Agreement is made on the ………………. day of ……………………. of Two Thousand Twenty ( 2023) at Patna:
	Between
	And
	And (1)
	And (2)
	Whereas:
	Now therefore, in consideration of the premises and mutual agreements, covenants and conditions set forth herein, it is hereby agreed by and between the Parties as follows:
	SECTION 1
	ARTICLE 1: DEFINITIONS AND INTERPRETATION
	1.1 Definitions
	1.2 Interpretation
	ARTICLE 2: TERM OF AGREEMENT
	2.1 Effective Date
	2.2 Term of Agreement
	2.3 Early Termination
	2.4 Survival
	2.5 COMMERCIAL OPERATION DATE (COD):
	ARTICLE 3: CONDITIONS SUBSEQUENT TO BE SATISFIED BY THE SELLER/ PROCURER
	3.1 Satisfaction of conditions subsequent by the SPD/ Seller
	3.1A Satisfaction of conditions subsequent by the Procurer
	3.2 Consequences of non-fulfilment of conditions subsequent under Article 3.1
	3.3 Performance Bank Guarantee
	3.4 Return of Performance Bank Guarantee
	ARTICLE 4: CONSTRUCTION & DEVELOPMENT OF THE PROJECT
	4.1 SPD’s Obligations
	4.1 A    Construction power and power during maintenance/ shutdown
	4.2 Grid Interfacing and Evacuation Arrangements
	4.3 Synchronization & Interconnection Facilities
	4.4 Purchase and sale of Contracted Capacity
	4.5 Right to Contracted Capacity & Energy
	4.6 Extensions of Time
	4.7 Liquidated Damages for delay in commencement of supply of power to Procurer
	4.8 Acceptance/ Performance Test
	4.9 Third Party Verification
	ARTICLE 5: SYNCHRONISATION, COMMISSIONING AND COMMERCIAL OPERATION
	5.1 Synchronization, Commissioning and Commercial Operation
	ARTICLE 6: DISPATCH
	6.1 Dispatch
	6.1.3 Continuity of Service
	ARTICLE 7: METERING
	7.11 Reporting of Metered Data and Parameters
	ARTICLE 8: INSURANCES
	8.1 Insurance
	8.2 Application of Insurance Proceeds
	8.3 Effect on liability of Procurer
	ARTICLE 9: APPLICABLE TARIFF
	SECTION 3:
	ARTICLE 10: BILLING AND PAYMENT
	10.1 General
	10.2 Delivery and Content of Monthly Bills
	10.3 Payment of Monthly Bills
	10.3.3 Late Payment Surcharge
	10.3.4 Rebate
	10.3.5 Sharing of CDM Benefits
	10.4 Payment Security Mechanism Letter of Credit (LC):
	10.4.9 Collateral Arrangement
	10.5 Disputed Bill
	10.6 Quarterly and Annual Reconciliation
	10.8 Payment of Supplementary Bill
	ARTICLE 11: FORCE MAJEURE
	11.1 Definitions
	11.2 Affected Party
	11.3 Force Majeure
	11.4 Force Majeure Exclusions
	11.5 Notification of Force Majeure Event
	11.6 Duty to Perform and Duty to Mitigate
	11.7 Available Relief for a Force Majeure Event
	ARTICLE 12: CHANGE IN LAW
	12.1 Definitions
	12.1.2 The provisions for Change in Law shall be in accordance with Electricity (Timely Recovery of Costs due to Change in Law) Rules, 2021 notified by the Ministry of Power vide notification dated 22.10.2021 including amendments and clarification the...
	12.2 Relief for Change in Law
	ARTICLE 13: EVENTS OF DEFAULT AND TERMINATION
	13.1 SPD Event of Default
	13.2 Procurer Event of Default
	13.3 Procedure for cases of SPD Event of Default
	13.4 Procedure for cases of Procurer Event of Default
	13.5 Termination due to Force Majeure
	ARTICLE 14: LIABILITY AND INDEMNIFICATION
	14.1 Indemnity
	14.2 Procedure for claiming Indemnity
	14.3 Indemnifiable Losses
	14.4 Limitation on Liability
	14.5 Duty to Mitigate
	SECTION 5:
	ARTICLE 15: ASSIGNMENTS AND CHARGES
	15.1 Assignments
	15.2 Permitted Charges
	ARTICLE 16: GOVERNING LAW AND DISPUTE RESOLUTION
	16.1 Governing Law
	16.2 Amicable Settlement and Dispute Resolution
	16.3 Dispute Resolution
	16.3.2 Dispute Resolution through Arbitration
	16.4 Parties to Perform Obligations
	ARTICLE 17: MISCELLANEOUS PROVISIONS
	17.1 Amendment
	17.2 Third Party Beneficiaries
	17.3 Waiver
	17.4 Confidentiality
	17.5 Severability
	17.6 Notices
	17.7 Language
	17.8 Restriction of Shareholders / Owners’ Liability
	17.9 Taxes and Duties
	17.10 No Consequential or Indirect Losses
	17.11 Order of priority in application
	17.12 Independent Entity
	17.13 Compliance with Law
	IN WITNESS WHEREOF the Parties have caused the Agreement to be executed through their duly authorized representatives as of the date and place set forth above.
	Annexure- I
	“Default Escrow Agreement to be executed between Procurer and the Selected Bidder” shall be provided post LOI issuance to selected bidder.
	Annexure- II
	“Agreement to Hypothecate cum Deed of Hypothecation to be executed between Procurer and the Selected Bidder” shall be provided post LOI issuance to selected bidder.
	Annexure-III

	COMMISSIONING PROCEDURE
	* In case the rated inverter capacity is mentioned in kVA, the IEC test certificate declaring the power factor of the Inverter/PCU at rated power has to be submitted and the power factor shall be multiplied by the kVA rating to calculate the rated cap...
	i) The SPD shall be required to demonstrate compliances with regard to the technical requirements for Grid Connected Solar PV Power Plants as issued from time to time by MNRE/CEA/BSPGCL/Govt. of Bihar/BSPHCL/SBPDCL/NBPDCL.
	ii) For commissioning of the Project, cumulative capacity of DC arrays and cumulative capacity of the inverters installed shall be considered.

	Commissioning Procedure
	The Solar PV Project will be declared as commissioned when all equipment as per rated project capacity has been installed and energy from the Project has flown into the grid, which will be verified by a committee/agency identified by BSPGCL/BSPHCL/NBP...
	Following is the chronology of the procedure to be followed for commissioning of the Project.
	i) SPDs shall give to the concerned SLDC/BSPTCL/BSPHCL/NBPDCL/SBPDCL and BSPGCL at least sixty (60) days advanced preliminary written notice and at least thirty (30) days advanced final written notice, of the date on which it intends to synchronise th...
	ii) Not more than 7 days prior to the proposed commissioning date, the SPD shall give the final written notice to RLDC/SLDC/BSPTCL/BSPHCL/NBPDCL/SBPDCL and BSPGCL requesting the commissioning committee/agency to visit the site to witness commissioning...
	1. Covering Letter
	2. Board resolution for authorized signatory for signing the documents related to commissioning of the Project and witnessing the commissioning.
	3. Installation report duly signed by the authorized signatory as per Appendix-1. The SPD is advised to take due care in furnishing such Installation Report. Discrepancy (if any) and observed, may be construed as misrepresentation of information by th...
	4. Details of the solar modules, Inverters/PCUs and DC cables along with the summary sheet containing the list of all the invoices, including details and number of items.
	5. All supporting documents along with datasheet/ warranty certificates/ contract agreement etc. towards meeting the compliances with regard to the technical requirements for Grid Connected Solar PV Power Plants as issued from time to time by MNRE/CEA...
	6. Plant Layout, Plant SLD(AC & DC), along with Inverter-wise module details.
	7. CEI/CEIG (as applicable) report containing approval for all the components, including modules, inverters, transformers and protection system, along with all annexures/attachments. It would be the responsibility of the SPD to obtain the certificate.
	9. Photographs / Snap shots of the plant, including but not limited to, solar PV modules, all inverters, switchyards/switchgears, transformers, metering system at delivery point and generating station end etc.
	ii) After the submission of the above documents by SPD, BSPGCL shall verify the documents and intimate/reply with remarks. In case any additional supporting/revised documents are asked by BSPGCL, the same have to be submitted by the SPD.
	iv) Based on the submission of the above documents by the SPD, BSPGCL shall intimate to the SPD about its plan to visit the project site to witness the commissioning and shall notify the Commissioning Committee/Agency which shall visit the Project sit...
	The Commissioning Committee/Agency shall visit the Project site to verify the technical compliance on site as per the information submitted by the SPD and to witness the commissioning. In case the committee finds discrepancy/deviation from the informa...
	v) On the date of site-visit, the SPD shall be required to demonstrate that equipment of rated capacity has been installed, all the inverters of rated capacity are operating and energy as per rated power contracted from the project has flown into the ...
	vi) Joint Meter Reading (JMR) of Main Meters(s) and Check Meter(s) shall be taken at Delivery Point and at the outgoing feeder of the generating station end respectively on the date of site visit by the commissioning committee.
	vi) In case the Project meets the requirements as provided above is verified by the Commissioning
	Committee witnessing the commissioning, the Project shall be declared as having been commissioned.
	vii) Subsequent to the visit of the Commissioning Committee to the Project site, the SPD shall submit the following documents in hard copy, in order to fulfil the requirements for issuance of Commissioning Certificate:
	a. Report of the Commissioning Committee which has witnessed the commissioning of the Project.
	b. Relevant documents from SLDC/BSPTCL acknowledging successful data communication between plant end and SLDC.
	c. Project Synchronization certificate issued form SLDC/BSPTCL/NBPDCL/SBPDCL as per Appendix-2
	Based on the documents as per (viii) above and in line with the report of the Commissioning Committee, Commissioning Certificate of the Project shall be issued.
	Appendix-1

	Installation Report
	(To be provided by SPD and to be submitted at most 7 days prior to proposed commissioning date, which shall be verified by Commissioning Committee)
	Appendix-2

	Sample Synchronization Certificate
	It is certified that ----- MW (Capacity) Solar Photovoltaic Power Project of M/s. -----,Village -------
	Block/Sub-Division --------, District ---------- was Grid connected on ………. (Date) at Hrs.
	It is further certified that the Project was synchronized and supply of power into the grid from the Project connected on ………… (Date) at Hrs.
	The above certificate is issued on the basis of MRI/RMR record. NB:
	(i) The above certificate shall be issued by concerned SLDC/BSPTCL/NBPDCL/SBPDCL/BSPGCL.
	(ii) Copy of duly signed MRI/RMR is to be enclosed.
	Appendix-3

	Sample Commissioning Certificate of Solar PV Power Project
	This is to certify that <M/s> having its registered office at --------- has successfully commissioned < MW > Solar PV Power Generation Project at Village ------, Block/Sub-Division -----
	-- & Dist on (Date)
	The Commissioning Certificate has been issued on the basis of the following documents enclosed:
	(i) Report of the Commissioning Committee
	(ii) Synchronization Certificate
	(iii) Electrical Inspector Report




